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THE REGIONAL ENVIRONMENTAL CENTRE FOR THE CAUCASUS  

  

  

  

   

SUPPLY PROCUREMENT NOTICE    
  

Supply of  Fencing Materials and Installation of Fence in Gurjaani, Dmanisi and 

Kazbegi Municipalities of Georgia within the framework of GEF/FAO 

supported Project “Achieving Land Degradation Neutrality Targets of  

Georgia through Restoration and Sustainable Management of Degraded  

Pasturelands”  
   
  
  

 

1. Publication reference  

027RECC/G/FAO-[BL-5650-03]-No.01-2022  

2. Procedure  

Open Local  

3. Programming Direction  

GEF-7 [LD-1-1 Maintain or improve flow of agro-ecosystem services to sustain food 

production and livelihoods through Sustainable Land Management (SLM)) and LD-2-5 Create 

enabling environments to support scaling up and mainstreaming of SLM and LDN]  

4. Financing  

Operational Partners Agreement (OPA) signed in May, 2020 between the Regional 

Environmental Centre of for the Caucasus and the United Nations Food and Agriculture 

Organization (FAO) for implementation of the Grant Project (the Project) “Achieving Land 

Degradation Neutrality Targets of Georgia through Restoration and Sustainable Management 

of Degraded Pasturelands”     

5. Contracting Organization  

                   The Regional Environmental Centre for the Caucasus (REC Caucasus)                      

027RECC/G/FAO  

  

  

 

CONTRACT SPECIFICATIONS  

6. Description of the contract  

      The subject of the contract is the supply and installation and warranty period of:  
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 Supply and Installation of Fencing Materials    

  

        and  divided  into 2  (Two)  Lots  as per Article 7 of this Procurement Notice. 

7.1  Number and Title for  Lot  1:  

  

            Lot 1:  Supply of Fencing Materials  

  

to be delivered to Selected 3 Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi 

Municipalities   

                            

and addressed to REC Caucasus.  

  

Detailed Technical Data and Specification for the Supply and Quantities to be 

delivered see in Extra Excel Sheet - Annex II  (Technical  Specification) and Annex IV  

(Budget Breakdown) – both attached to the Tender Dossier.   

  

[Part “B” of the Tender Dossier (Draft Contract and Special Conditions, including Annexes)]  

  

NOTE : Location of the 3 Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi Municipalities 

is shown below:   

  

For Pilot Pasture Site N1 – “GANAKHLEBA” in Dmanisi Municipality (Georgia):   

  

  

  
Figure 1. Location of Pilot Pasture Site N1 “GANAKHLEBA”  

  

The entirety of the pilot site area is registered according to the National Agency of Public Registry 

(NAPR) as land plot with Cadastral Code 82.06.42.101. It is currently registered as State property, 

meaning it is governed by the National Agency of State Property (NASP). However, administrative 

procedures have been put in place to transfer the pasturelands areas to the Dmanisi Municipality 

for use.  
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The total area of the registered plot is 440.3 ha, of which 199.19 ha have been established as a 

priority for the GEF/FAO supported Project activities in a form of Pilot Pasture Site N1 

“GANAKHLEBA” (area outlined in Figure 1 in red).   

For Pilot Pasture Site N2 – “NANIANI” in Gurjaani Municipality (Georgia):   

  

Pilot Pasture Site N2 “NANIANI” is divided by two parts: Pilot Pasture Site N2a and Pilot Pasture 

Site N2b.  

 
Figure 2. Location of N2a and N2b parts of Pilot Pasture Site “NANIANI” in relation to village 

Naniani, principal roadways, and local terrain.  

  

Site N2a is (in total 20,2 ha) is very close to village Naniani. It is considered an essential area for 

local community grazing of principally dairy cattle.   

  

Site N2a consists of two sub-parts: N2a1 and N2a2.   

Sub-part N2a1 of the Naniani Pilot Pasture Site is located on the land plots registered in the 

ownership of Gurjaani municipality (cadastral codes: 51.22.51.008 (area 3.8 ha); 51.22.51.011 

(area 3.4 ha) and 51.22.51.010 (area 5.6 ha).   

Sub-part N2a2 Naniani pilot pasture is located on state-owned agricultural land plots (cadastral 

codes: 51.22.51.502 (area 6.2 ha); 51.22.51.501 (area 1.1 ha).  

Location and the outlying borders of the both sub-parts of Site N2a can be seen in Figure 3.  
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Figure 3. Location and outlying borders of the sub-parts of Pilot Pasture Site N2a “NANIANI”  

  

Site N2b of the Naniani Pilot Pasture is located on a state-owned agricultural land plot (cadastral 

code number until Aug-2022: 51.20.64.000.368  with total area of 62.2 ha).  

Currently, this land plot is divided by 4 land plots with the following new cadastral codes:  

51.22.53.662 (1.94 ha), 51.22.53.663 (0.56 ha), 51.22.53.664 (0.06 ha) and 51.22.53.665  (59.7 ha).  

Site N2b is located to the south of the Naniani community across the S5 Motorway near the Mkrali 

Ole River (Figure 4). Pilot Pasture Site N2b has an area of 32 ha.   

  
Figure 4. Boundary area of Pilot Pasture Site N2b “NANIANI”  

  

Both parts - Site N2a and Site N2b are currently being used by local livestock producers to graze 

in a de facto tenure system. They were identified during the GEF/FAO supported Project 

development phase as a top priority area for pasture restoration and improvement not only for the 
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dependence of local livelihoods, but also for the increasing area that is covered by the invasive 

woody shrubs (Paliurus spina-christi) that are reducing pasture area and productivity.   

  

The pilot site area for Naniani is divided in two parts, though management will be linked. Pilot site 

area selection was conducted in 2019 under the GEF/FAO supported Project design phase together 

with Gurjanni Municipal representatives and local stakeholders by applying a set of key criteria on 

land tenure, number/type of pasture users, importance of area to community livelihoods, access and 

state of degradation. Their position in relation to each other is provided in Figure 2.   

  

   

For Pilot Pasture Site N3 – “SNO” in Kazbegi Municipality (Georgia):   

  

Site selection in village Sno was conducted in 2019 under the GEF/FAO supported Project design 

phase together with Kazbegi Municipal representatives and local stakeholders by applying a set of 

key criteria on land tenure, number/type of pasture users, importance of area to community 

livelihoods, access and state of degradation.   

  

  

  
Figure 5. Location of the separate two parts of Pilot Pasture Site N3 “SNO”   

  

  

  

As a result of field visits and consultations with local residents, two parts of Pilot Pasture Site N3 

“SNO” were selected referred to below as Pilot Pasture Site N3a and Pilot Pasture Site N3b (see in 

Figure 5).   

  

Their total area is 150.3 ha. The area of the Site N3a is 38.05 ha, and the area of the Site N3b pasture 

is 112.19 ha (see in Figures 6 and 7).  
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Figure 6. Location of Pilot Pasture Site N3a in Sno village  

  

  

  
Figure 7. Location of Pilot Pasture Site N3b in Sno village  

  
The selected pilot pastures in the village of Sno are currently not registered. Kazbegi Municipality has 

submitted documentation to the National Agency of Public Registry (NAPR) for the registration of pastures 

in the municipal property.  

  

They are currently being used by local livestock producers to graze in a de facto tenure system. They were 

identified during the GEF/FAO supported Project development phase as a top priority area for pasture 

restoration and improvement not only for the dependence of local livelihoods, but also for signs of 

degradation and erosion risk.   
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Location of the above selected Pilot Pasture Sites could be verified on cadastral map of Georgia which 

is available through the following web-page of the National Agency of Public Registry (NAPR):  

  

https://maps.gov.ge  

  

  

  

7.2  Number and Title for  Lot  2:  

  

            Lot 2: 5650.03-01.07 - Installation of Fencing Materials (Installation of Fence)   

  

to be installed in the Selected 3 Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi 

Municipalities   

  

and addressed to REC Caucasus.  

  

Detailed Technical Data and Specification for the Installation of Fencing Materials 

see in Extra Excel Sheet - Annex II (Technical  Specification 5650.03-01.07) attached 

to the Tender Dossier.   

  

[Part “B” of the Tender Dossier (Draft Contract and Special Conditions, including Annexes)]  

  

  

NOTE : Estimated Fencing Perimeter and Outline of Fence Design and Dimensions for the 3 

Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi Municipalities:   

  

Installation of fencing material (fencing) shall cover perimeter of estimated 29.195 meters (29.20 

km) for the above 3 Pilot Pasture Sites consisted in total of 5 isolated parts (land plots) and 

subparts.  

  

Fencing materials shall be installed (fencing shall be constructed) using metal poles of between 1.8 

to 2.2 m in height and be placed 2.5 m apart (Picture 1). Where possible, a 90º angle should be 

maintained between ground and post, though this will vary with terrain and builders are 

recommended to seek functionality over aesthetic considerations. Holes will be either by handdug. 

Gate posts will be secured in the ground with concrete mixed on site, or with well-placed rocks and 

backfilled with dirt and compacted. Fixed to this structure will be 5-horizontal-line barbwire 

fencing with two diagonal barbwire lines which will guarantee more secured structure of the fence.   

https://maps.gov.ge/
https://maps.gov.ge/
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Picture 1. Outline of required fence design and dimensions  

  

  

A ‘fence-brace’ structure will be required for those areas where the posts will be under strain from 

the fencing wires. Bracing structures typically use a support system to counteract the pull and strain 

of the wires. This can be as simple as two posts being placed in a notch cut on the larger, heavier 

corner posts at a 45º angle, as seen in Picture 2.  

  

  

  
Picture 2. Simple fence-bracing structure  

  

  

Gates can be constructed at sites using stable wooden (e.g., Acacia [=Robinia pseudoacacia]) 

materials, which could potentially keep down costs considering the significant number of gates 

required under this design proposal. The gates will be hung on the thicker, more robust cornerposts 

(Picture 3), which can be wooden if necessary. This style of end post design can also be used for 

corner post situations if rocky conditions or other soil conditions make movement of the fence 

likely.  

  

Instructions on exact location of gates will be provided by the REC Caucasus during the installation 

(fencing) process.  
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Picture 3. Gate support structure, or for areas of high strain or likelihood of movement  

  

  

Estimated fencing perimeter and location of fencing perimeter lines for each site are shown below:  

  

For Pilot Pasture Site N1 – “GANAKHLEBA” in Dmanisi Municipality (Georgia):   

  

One isolated land plot with total fencing perimeter of 16,920 m (16.92 km) – see in figure bellow:  

  

  
Figure 8.  Fencing Perimeter lines for Pilot Pasture Site N1 – “GANAKHLEBA”  

  

NOTE: Fence shall be placed (installed) up to the both: perimeter/outer fence  lines (shown in red) 

and inner fence lines (shown in green).   
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For Pilot Pasture Site N2 – “NANIANI” in Gurjaani Municipality (Georgia):  

  

Two isolated land parcels (parts) of Pasture Pilot Site N2  with total fencing perimeter of 12,166 m 

(12.17 km), of which  Site N2a (with fencing perimeter of 7,447 m/ 7.45 km) and Site N2b (with 

fencing perimeter of 4,719 m/4.72 km) – see in figures bellow:  

  

  
Figure 9.  Fencing Perimeter lines for Pilot Pasture Site N2a – “NANIANI” (Sub-parts N2a1 and 

N2a2)  

 
Figure 10.  Fencing Perimeter lines for Pilot Pasture Site N2b – “NANIANI”  

NOTE: Fence shall be placed (installed) up to the both: perimeter/outer fence lines (shown in 

red) and inner fence lines (shown in green).   
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For Pilot Pasture Site N3 – “SNO” in Kazbegi Municipality (Georgia):  

  

Two isolated land parcels (parts) of Pasture Pilot Site N3 with total fencing perimeter of 11,135 m 

(11.14 km), of which  Site N3a (with fencing perimeter of 3,707 m/ 3.71 km) and Site N3b (with 

fencing perimeter of 7,428 m/ 7.43 km) – see in figures bellow:  

  

  
Figure 11.  Fencing Perimeter lines for Pilot Pasture Site N3a – “SNO”   
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Figure 12.  Fencing Perimeter lines for Pilot Pasture Site N3b – “SNO”  

  

NOTE: Fence shall be placed (installed) up to the both: perimeter/outer fence lines (shown in 

red) and inner fence lines (shown in green).  

  

  

  

            Lot 2: 5650.03-01.08 - Arrangement of electric fence  

  

  

Temporary construction (electric fence) to be installed in the Selected 3 Pilot Pasture 

Sites in Gurjaani, Dmanisi and Kazbegi Municipalities and addressed to REC 

Caucasus.  

  

Detailed Technical Data and Specification for the Installation of Fencing Materials 

see in Extra Excel Sheet - Annex II (Technical  Specification, 5650.03-01.08) attached 

to the Tender Dossier.   

  

[Part “B” of the Tender Dossier (Draft Contract and Special Conditions, including Annexes)]  
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NOTE : Estimated Fencing Perimeter and Outline of Fence Design and Dimensions for the 3 

Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi Municipalities:   

  

5 approximately 30,000 meters electric fence shall be installed for each 5 isolated parts (land plots) 

and sub-parts of the Pilot Pasture Plots. Each fence will have five gates.  

  

Instructions on exact location of the fences and gates will be provided by the REC Caucasus during 

the installation (fencing) process.  

  

Please see instructions on installation of the fence below (Picture 4):  

 
  

  

Picture 4. Set-up of electric fence  

  

  

  

  

  

  

  

  

  

TERMS OF PARTICIPATION  
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8.     Eligibility and rules of origin   

Participation is open to all commercial or non-commercial legal persons participating either 

individually or in a grouping (consortium) of tenderers, which are established or have branch 

office registered in:  

  

 Georgia  

  

Participation of natural persons (including individual entrepreneurs) is not allowed.  

  

All goods supplied under this contract must originate in:   

  

 Georgia,   

  

or  

  

 in a country or territory of the regions covered and/or authorised by the Georgian 

state and by the specific instruments applicable to the Operational Partners 

Agreement (OPA) under which the contract is financed  

  

9.    Grounds for exclusion  

Tenderers must submit a signed declaration, included in the Part “B” (Tender form for Supply 

Contract) of the Tender Dossier to the effect that they are not in any of the situations listed in 

the declaration.  

  

10.  Number of tenders  

Tenderers may submit only one tender per lot. Tenders for parts of a lot will not be considered. 

Any tenderer may state in its tender that it would offer a discount in the event that its tender is 

accepted for more than one lot. Tenderer may not submit a tender for a variant solution in 

addition to their tender for the supplies required in the tender dossier.  

  

11. Tender guarantee  

Not required   

  

12. Performance guarantee  

Not required   

  

  

13.  Clarification deadline  

  

Request for clarification/questions will be accepted latest on 20 December, 2022 (15:00 PM of 

Local Time).   

Contact person: George Arsenashvili, Procurement expert  

  

Contact info:   

tel: + (995 32) 5 95 29 98 01.   

e-mail: giorgi.arsenashvili@gmail.com  
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14.  Tender validity  

Tenders must remain valid for a period of 90 days after the deadline for submission of tenders.  

  

15.  Period of implementation of tasks  

Lot 1 – 5 months from the day after the last signature of the contract until the provisional 

acceptance.  

  

Lot 2 – 7 months from the day after the last signature of the contract until the provisional acceptance  

  

  
  

SELECTION AND AWARD CRITERIA  

16.  Selection criteria   

The following selection criteria will be applied to tenderers. In the case of tenders submitted by a 

consortium, these selection criteria will be applied to the consortium as a whole:  

  

1) Economic and financial capacity of tenderer ( based on i.a. Item 3 of the Tender Form for a 

Supply Contract). In case of tenderer being a public body, equivalent information should be 

provided.  

The average annual turnover of the tenderer during the last 3 years (2021, 2020 and 2019) must 

exceed 20% of the total annualized maximum budget of the contract (total contractual cost).   

  

2) Technical  capacity of tenderer  ( based on i.a. items 5 and 6 of the Tender Form for  a Supply 

Contract ).  

The tenderer has worked successfully on at least two projects, during the last 3 years, at least 

1 contract project in fields (e.g., natural resources management, agriculture, environment 

protection etc.), whose nature and complexity are comparable to the supply and installation of 

fencing material concerned by the tender.   

  

  

17.  Award criteria  

Upon acceptance of offered technical specification, the sole award criterion will be the price.   

  

 

TENDERING  

  

18.  How to obtain the tender dossier  

The tender dossier is available from the following Internet addresses:  

  

REC Caucasus website:   

https://rec-caucasus.org/announcements-vacancies/announcements   

https://rec-caucasus.org/announcements-vacancies/announcements
https://rec-caucasus.org/announcements-vacancies/announcements
https://rec-caucasus.org/announcements-vacancies/announcements
https://rec-caucasus.org/announcements-vacancies/announcements
https://rec-caucasus.org/announcements-vacancies/announcements
https://rec-caucasus.org/announcements-vacancies/announcements
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Tenders must be submitted (using the standard Tender Form for a Supply Contract included in 

the tender dossier, whose format and instructions must be strictly observed) - as hard copy to:  

   

Ms. Ana Rukhadze, Authorised Officer  

REC Caucasus  

Badri Shoshitaishvili Str. 13  

0179 Tbilisi, Georgia  

Tel.: + (995 32) 2 250 775  www.rec-

caucasus.org  

  

  

Tenderers with questions regarding this tender should send them in writing to:  

  
   

Ms. Ana Rukhadze, Authorised Officer  

REC Caucasus  

Badri Shoshitaishvili Str. 13  

0179 Tbilisi, Georgia  

Tel.: + (995 32) 2 250 775  www.rec-

caucasus.org  

or e-mail them to:   

George  Arsenashvili, Mr. (Procurement Expert)  

giorgi.arsenashvili@gmail.com  

          

with cc to:   

  

Ana Khutsishvili, Ms. (Project Administrative Assistant)  

  

ana.khutsishvili@rec-caucasus.org  

  

(mentioning the publication reference shown in item 1) at least 10 calendar days before the deadline for 

submission of tenders given in item 19.   

  

The Contracting Organization will reply to all tenderers' questions at least 10 days before the deadline for 

submission of tenders.   

  

Eventual clarifications or minor changes to the tender dossier will be published at the latest 10 days before 

the submission deadline at the website/s indicated above.  

  

  

19.  Deadline for submission of tenders  

Deadline for submission is defined as a minimum of 20 calendar days for local tenders after the 

date of publication of this procurement notice:    

  

15:00 (Local Time) on  25 December 2022   

  

Any tender received after this deadline will not be considered  

  

20.      Indicative time period for tender opening session  

25 December, 2022 – 30 December, 2022  
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21       Language of the procedure  

All written communications for this tender procedure and contract must be in Georgian and/or in 

English.   

  

22.      Legal basis  

Operational Partners Agreement (OPA) signed in May, 2020 between the Regional Environmental 

Centre of for the Caucasus and the United Nations Food and Agriculture Organization (FAO) for 

implementation of the Grant Project (the Project) “Achieving Land Degradation Neutrality Targets 

of Georgia through Restoration and Sustainable Management of Degraded Pasturelands”.   
  

BL-5650-03  
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INVITATION TO  TENDER  
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Tbilisi, Georgia  

  

Publication reference:    

027RECC/G/FAO-[BL-5650-03]-No.01-2022  

  

SUBJECT:   

  

INVITATION TO  TENDER  FOR THE  

SUPPLY OF  FENCING  MATERIALS AND INSTALLATION  OF  FENCE  

  

IN GURJAANI, DMANISI AND KAZBEGI MUNICIPALITIES OF GEORGIA WITHIN THE  

FRAMEWORK OF GEF/FAO SUPPORTED PROJECT “ACHIEVING LAND 

DEGRADATION  

NEUTRALITY TARGETS OF GEORGIA THROUGH RESTORATION AND 

SUSTAINABLE  

MANAGEMENT OF DEGRADED PASTURELANDS”  

  

This is an invitation to tender for the above mentioned supply contract. Please find enclosed the following 

documents, which constitute the tender dossier:  

A. INSTRUCTIONS TO TENDERERS   

B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING ANNEXES  

   DRAFT CONTRACT  

   SPECIAL CONDITIONS  

   ANNEX I    GENERAL CONDITIONS   

  ANNEX II + III TECHNICAL SPECIFICATIONS + TECHNICAL OFFER   
   ANNEX IV   BUDGET BREAKDOWN   

   ANNEX V   FORMS  

C. FURTHER INFORMATION  

  ADMINISTRATIVE COMPLIANCE GRID  

  EVALUATION GRID  

D. TENDER FORM FOR A SUPPLY CONTRAC  

  

For information about procurement procedures please the attached Tender Dossier for this tender and its 

annexes which can be also downloaded from the following REC Caucasus web page:   

https://rec-caucasus.org/announcements-vacancies/announcements  

  
We look forward to receiving your tender before the submission deadline at the address specified in the 

documents.   

  

Yours sincerely,   

Ana Rukhadze  

Authorised Officer  

REC Caucasus 

  

  

  

  

  

  

  

https://rec-caucasus.org/announcements-vacancies/announcements
https://rec-caucasus.org/announcements-vacancies/announcements
https://rec-caucasus.org/announcements-vacancies/announcements
https://rec-caucasus.org/announcements-vacancies/announcements
https://rec-caucasus.org/announcements-vacancies/announcements
https://rec-caucasus.org/announcements-vacancies/announcements


  
Page 20 of  144  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

TENDER DOSSIER  
  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
  

 
  



  
Page 21 of  144  

A. INSTRUCTIONS  TO  TENDERERS  

  

PUBLICATION REF.:  027RECC/G/FAO-[BL-5650-03]-No.01-2022  

In submitting a tender, the tenderer accepts in full and without restriction the special and general 

conditions governing the contract as the sole basis of this tendering procedure, whatever its own 

conditions of sale may be, which it hereby waives. Tenderers are expected to examine carefully and 

comply with all instructions, forms, contract provisions and specifications contained in this tender 

dossier. Failure to submit a tender containing all the required information and documentation within 

the deadline specified will lead to the rejection of the tender. No account can be taken of any 

reservation in the tender as regards the tender dossier; any reservation may result in the immediate 

rejection of the tender without further evaluation.  

These Instructions set out the rules for the submission, selection and implementation of contracts 

financed under this call for tenders, in conformity with the provisions set out in the OPA and REC 

Caucasus Administration Manual1.  

  

1      Supplies to be provided  
  

1.1 The subject of the contract is the supply and warranty period by the Contractor of the following goods:  

Supply and Installation of Fencing Materials  
  

   in  2 ( Two) Lots as follows:  

            

            Lot 1:  Supply of Fencing Material  

  
to be delivered   

to Selected 3 Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi Municipalities   

                            

and addressed to REC Caucasus.  

  

Detailed Technical Data and Specification for the Supply and Quantities to be 

delivered see in Extra Excel Sheet - Annex II  (Technical  Specification) and Annex IV  

(Budget Breakdown) – both attached to the Tender Dossier.   

  

[Part “B” of the Tender Dossier (Draft Contract and Special Conditions, including Annexes)]  

  

Delivery to the following 3 Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi 

Municipalities:   

  

• Pilot Pasture Site N1 – “GANAKHLEBA” in Dmanisi Municipality   

  

• Pilot Pasture Site N2 – “NANIANI” in Gurjaani Municipality  

 Pilot Pasture Site N2a   

 Pilot Pasture Site N2b  

  

  

  
1 Rules and regulations under REC Caucasus Administration Manual are conformed to generally accepted 

international standards for public procurement, including adherence to the principles of transparency, proportionality, 

sound financial management, equal treatment and non-discrimination, and avoidance of any conflict of interests.  
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 •  Pilot Pasture Site N3 – “SNO” in Kazbegi Municipality  

 Pilot Pasture Site N3a   

 Pilot Pasture Site N3b  

  

  

NOTE : Location of the 3 Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi Municipalities 

is shown in the Tender Procurenment Notice of this call for tenders.  

   

            Lot 2:  Installation of Fencing Materials (Installation of Fence)   
  

to be installed in the Selected 3 Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi 

Municipalities   

  

and addressed to REC Caucasus.  

  

Detailed Technical Data and Specification for the Installation of Fencing Materials 

see in Extra Excel Sheet - Annex II (Technical  Specification) attached to the Tender 

Dossier.   

  

[Part “B” of the Tender Dossier (Draft Contract and Special Conditions, including Annexes)]  

  

Instalattion of fencing materials (Installation of Fence) on the following 3 Pilot Pasture Sites 

in Gurjaani, Dmanisi and Kazbegi Municipalities:   

  

• Pilot Pasture Site N1 – “GANAKHLEBA” in Dmanisi Municipality   

  

• Pilot Pasture Site N2 – “NANIANI” in Gurjaani Municipality  

 Pilot Pasture Site N2a   

 Pilot Pasture Site N2b  

  

• Pilot Pasture Site N3 – “SNO” in Kazbegi Municipality  

 Pilot Pasture Site N3a   

 Pilot Pasture Site N3b  

  

NOTE : Estimated Fencing Perimeter and Outline of Fence Design and Dimensions for the 3 

Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi Municipalities are shown in the 

Tender Procurenment Notice of this call for tenders.   

  

  

For  Lot  1: within 5 months from the day after the last signature of the contract until the Provisional 

Acceptance , in accordance with point 15 of the Procurement Notice.  

  

For  Lot 2:  within 7 months from the day after the last signature of the contract until the  

Provisional Acceptance, in accordance with Point 15 of the Procurement Notice   

1.2 The supplies must comply fully with the technical specifications set out in the tender dossier 

(technical annexes) and conform in all respects with the drawings, quantities, models, samples, 

measurements and other instructions.  

  

1.3 Tenderers are not authorised to tender for a variant in addition to the present tender.  
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 2  Timetable  

  

  DATE  TIME*  

  

Deadline for request for any clarifications 

from the Contracting Organization (REC  

Caucasus)  

  

  

20.12.2022  

  

15:00 Hrs. Local time  

  

  

  

Last date on which clarifications are issued  

by the Contracting Organization  

  

22.12.2022  

  

18:00 Hrs. Local time  

  

  

  

Deadline for submission of tenders  

  

     25.12.2022  

   

15:00 Hrs. Local  Time  

  

  

Tender opening session (Indicative)  

  

25-30.12.2022   

   

-  

  

  

Notification of award to the successful 

tenderer   

  

  

30 December, 

2022  

   

  

-  

  

  

  

Signature of the contract  

  

05-10 December, 

2023  

  

-  

  

  

  

 * All times are in the time zone of the country of the Contracting Organization -     

REC Caucasus            
'      
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3      Participation  

3.1     Participation in tendering is open to all commercial or non-commercial legal persons participating 

either individually or in a grouping (consortium) of tenderers, which are established or have branch office 

registered in:  

  

 Georgia  

  

Participation of natural persons (including individual entrepreneurs) is not allowed.  

  

These terms refer to all commercial or non-commercial legal entities, companies or partnerships 

constituted under, and governed by, the civil, commercial or public law of Georgia and having their 

statutory office, central administration or principal place of business in Georgia or branch office 

registered in Georgia. A legal entity, company or partnership having only its statutory office in Georgia 

must be engaged in an activity which has an effective and continuous link with the economy of the state 

of Georgia.  

 3.2   All goods supplied under this contract must originate in:   

  

 Georgia,   

  

or  

  

 in a country or territory of the regions covered and/or authorised by the Georgian 

state and by the specific instruments applicable to the Operational Partners 

Agreement (OPA) of under which the contract is financed.   

3.3    These rules apply to:  

  

a) tenderers  

b) members of a consortium  

c) any subcontractors.  

3.4 Potential tenderers shall be excluded from the participation in a procurement or award procedure if they 

meet either of the criteria set out below or in further guidance provided if procurement is authorized:  

  

a. they are not established in Georgia or do not have branch office registered in Georgia.   

  

b. they, or persons having powers of representation, decision making or control over them, have 

misrepresented information required as a condition of participation in the tender procedure or 

if they fail to supply relevant information;  

  

c. they are entities listed on the Consolidated United Nations Security Council Sanctions List 

(https://scsanctions.un.org/consolidated/), or:  

  

d. they are subject to a conflict of interests;  

  

e. they are bankrupt, subject to insolvency or winding-up procedures, their assets are being 

administered by a liquidator or by a court, they are in an arrangement with creditors, their 

business activities are suspended or they are in any analogous situation arising from a similar 

procedure provided for under international law or national legislation and/or regulations of 

Georgia;  

  

f. they are under breach of their obligations relating to the payment of taxes or social security 

contributions in accordance with the applicable law;  

https://scsanctions.un.org/consolidated/
https://scsanctions.un.org/consolidated/
https://scsanctions.un.org/consolidated/
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g. they have shown significant deficiencies in complying with the main obligations in the 

performance of a contract or an agreement financed by the Georgia’s state and/or a municipal 

budget, which has led to their early termination or to the application of liquidated damages or 

other contractual penalties, or which has been discovered following checks, audits or 

investigations by Georgia’s state and/or municipal contracting authority;  

  

h. they are in any analogous situation described above and applicable to the Operational Partners 

Agreement (OPA) under which the contract is financed, international law or  

Georgia’s national legislation.   

  

Tenderers must provide declarations to the effect that they are not in any of these exclusion situations. The 

declarations must cover all the members of a joint venture/consortium.   

3.5 To be eligible for participation in this tender procedure, tenderers must prove to the satisfaction 

of the Contracting Organization that they comply with the necessary legal, technical and financial 

requirements and have the means to carry out the contract effectively.  

  
3.6 If the offer includes subcontracting, it is recommended that the contractual arrangements   

between the tenderer and its subcontractors include mediation, according to national and international 

practices, as a method of dispute resolution.  
  

4       Origin  

4.1   Unless otherwise provided in the contract all goods purchased must originate in:  

  

 Georgia,   

  

or  

  

 in a country or territory of the regions covered and/or authorised by the Georgian 

state and by the specific instruments applicable to the Operational Partners 

Agreement (OPA) under which the contract is financed.   

  

For these purposes, "origin" means the place where the goods are mined, grown, produced or   manufactured 

and/or from which services are provided. The origin of the goods must be determined according to the 

Georgia’s customs law or to the relevant international agreement applicable.   

4.2 When submitting its tender, the tenderer must state expressly that all the goods meet the requirements 

concerning origin. It may be asked to provide additional information in this connection.  

  

5          Type of contract  

  

 5.1  For Lot 1  -  Unit - Price   

5.2       For Lot 2  -  Lumpsum Price  

  

6 Currency  

  

 6.1  Tenders must be presented in Georgia’s national currency – Lari (GEL).  

  

 7    Lots  

  

 7.1   The tenderer shall submit a tender for all of the 2 lots together.  
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 7.2  Both 2 lots will form a single contract covering all those lots.  

  

7.3  A tender may include in its tender the overall discount it would grant. The discount should be 

clearly indicated for each lot in such a way that it can be announced during the tender opening 

session.  

  

7.4  Tenders for all of the 2 lots will be evaluated together – so, that Contracting Organisation is able 

to select the most favourable overall solution.  

  

8        Period of validity  

8.1   Tenderers shall be bound by their tenders for a period of 90 days from the deadline for the submission 

of tenders.  

8.2    In exceptional cases and prior to the expiry of the original tender validity period, the Contracting 

Organization may ask tenderers in writing to extend this period by 40 days. Such requests and the responses 

to them must be made in writing. Tenderers that agree to do so will not be permitted to modify their tenders 

and they are bound to extend the validity of their tender guarantees for the revised period of validity of the 

tender. If they refuse, without forfeiture of their tender guarantees, their participation in the tender procedure 

will be terminated.  

  

8.3  The successful tenderer will be bound by its tender for a further period of 60 days. The further 

period is added to the validity period irrespective of the date of notification.  

  

9       Language of offers  

9.1    The offers, all correspondence and documents related to the tender exchanged by the tenderer    and 

the Contracting Organization must be written in the language of the procedure which is English unless 

otherwise is indicated in Technical and Financial Offer forms.   

Supporting documents could be submitted in Georgian language as well without translation into the language 

of the call for tender. Where the documents are in an official language of Georgia (Georgian), it is however 

recommended to provide a translation into the language of the call for tenders, in order to facilitate smooth 

the evaluation of the documents.   

  

10     Submission of tenders  

10.1 Tenders must be received before the deadline specified in 10.3. They must include all the documents 

specified in point 11 of these Instructions and be sent to the following address:  

  

Ana Rukhadze, Authorised Officer  

REC Caucasus  

Badri Shoshitaishvili Str. 13  

0179 Tbilisi, Georgia  

Tel.: + (995 32) 2 250 775  

  

If the tenders are hand delivered they should be delivered to the following address:  

  

Ana Rukhadze, Authorised Officer  

REC Caucasus  

Badri Shoshitaishvili Str. 13  

0179 Tbilisi, Georgia  

Tel.: + (995 32) 2 250 775  

  

Opening Hours: Mo-Fr : 10:00-18:00   
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Tenders must comply with the following conditions:  

10.2    All tenders must be submitted in one original, marked “original”, and  2 copies signed in the same 

way as the original and marked “copy”.   

10.3   All tenders must be received at:  

   

REC Caucasus  

Badri Shoshitaishvili Str. 13  

0179 Tbilisi, Georgia  

  

before the deadline  

25 December 2022  -  15:00 Hrs A.M  (Local Time)  

by registered letter with acknowledgement of receipt or hand-delivered against receipt signed  by the 

Contracting Organization’s representative.  

  
10.4    All tenders, including annexes and all supporting documents, must be submitted in a sealed envelope 

bearing only:  

  

a) the above address;  

b) name of authorized officer;  

c) the reference code of this tender procedure,   

   (i.e., Publication Reference: 027RECC/G/FAO-[BL-5650-03]-No.01-2022);  

d) the words “Not to be opened before the tender opening session” in the language of the tender 

dossier;  

e) the name of the tenderer.  

  

  

TENDER DOCUMENTS FOR A SUPPLY CONTRACT  

  

(1 Original and 2 Copies)  

  
TO: Ana Rukhadze, Authorised Officer  

  

 REC Caucasus  
 Badri Shoshitaishvili Str. 13  

 0179 Tbilisi, Georgia  

    

Tender Reference: 027RECC/G/FAO-[BL-5650-03]-No.01-2022  

  

Not to be opened before the tender opening session  

  
                                                   FROM: Name of the tenderer (Company Name) and Address  

  

  

  

The Tender Submission Form (technical and financial offers and supporting documentation) must be 

placed together in a sealed envelope:  
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 11  Content of tenders  

  

All tenders submitted must comply with the requirements in the tender dossier and comprise:  

  

Part 1: Technical offer:  

  

• a detailed description of the supplies tendered in conformity with the technical 

specifications, including any documentation required, including if applicable.  

  

The technical offer should be presented as per template (annex II+III , the contractor’s technical 

offer) completed when and if necessary by separate sheets for details.  

  

Part 2: Financial offer:  

  

• A financial offer calculated  for the supplies tendered.  

  

This financial offer should be presented as per template (annex IV , budget breakdown), and if 

necessary completed by separate sheets for the details.  

• An electronic version of the financial offer   

  

Part 3: Documentation:  

  

To be supplied following templates in annex V  :  

  

• The tender guarantee  

 as indicated in point 11 of the Procurement Notice  “ Not Applicable “;  

  

• The “Tender Form for a Supply Contract”, duly completed, which includes the tenderer’s 

declaration, point 7, (from each member if a consortium):  

  

  

  

  Annex/es to the draft Contract - see in Part B (B. DRAFT CONTRACT AND 

SPECIAL CONDITIONS, INCLUDING ANNEXES)  

  
 Annex to the draft Contract - see in Part B (B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING ANNEXES)  

  
 Annex to the draft Contract - see in Part B (B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING ANNEXES)  
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• Business Registration Extract on entity (or entities if consortium) from the Registry of 

Entrepreneurs and Non-entrepreneurial (Non-commercial) Legal Entities – updated 

within the period of November, 2022 – issued after announcement date of this call by the 

National Agency of Public Registry (NAPR).  

www.napr.gov.ge  

  

• Certificate form from the Register of Debtors on  entity (or entities if consortium) – issued 

after announcement date of this call by the National Bureau of Enforcement (NBE).  

www.nbe.gov.ge  

  

• The details of the bank account issued by a tenderer’s service bank operating in Georgia 

into which payments should be made [Bank Details of Account in National Currency].  

  

• Income and Expenditure Statements of the operation of the Tenderer for the past three  

(3) financial  years – 2019-2020-2021 in National Currency - GEL [Statement about Account 

Turnover for 2019-2020-2021 issued by a tenderer’s service bank (or banks) operating in 

Georgia].   

  

  

To be supplied on free formats:  

  

• Duly authorised signature: an official document (statutes, power of attorney, notary 

statement, etc.) proving that the person who signs on behalf of the company/joint 

venture/consortium is duly authorised to do so – in case if the person who signs a tender on 

behalf of the company/joint venture/consortium is different from those who are mentioned 

as persons with management and/or representative powers on Business Registration Extract 

on entity (or entities if consortium).  

  
  

• A list of contracts completed in the past three (3) years [2019-2020-2021] must be provided 

at the time of tendering along with the references to the evidences of successful completion.  

  

Remarks:  

  

Tenderers are requested to follow this order of presentation:  

  

Annex  I  to V   refers to templates attached to the tender dossier.   

  

  

12.      Taxes and other charges     

  

Lot 1:  The goods under this Tender Dossier are to be delivered on the basis DDP/Delivery       

Duty Paid to specified locations (selected Pilot Pasture Sites) in Georgia (including VAT, 

customs, import and other taxes and fees)  

  

Lot 2:  Lumpsum Price (including Value added Tax - VAT)  

  

  

  

  

  

  

  

https://psh.gov.ge/main/all_services/2
https://psh.gov.ge/main/all_services/2
https://psh.gov.ge/main/all_services/2/105
https://psh.gov.ge/main/all_services/2/105
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
http://www.napr.gov.ge/
http://www.napr.gov.ge/
https://psh.gov.ge/main/all_services/2/105
https://psh.gov.ge/main/all_services/2/105
https://psh.gov.ge/main/all_services/2/105
http://www.nbe.gov.ge/
http://www.nbe.gov.ge/
https://psh.gov.ge/main/all_services/2
https://psh.gov.ge/main/all_services/2/105
https://psh.gov.ge/main/all_services/2/105
https://psh.gov.ge/main/all_services/2/105
https://psh.gov.ge/main/all_services/2/105
https://psh.gov.ge/main/all_services/2/105
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  Annexes to the draft Contract - see in Part B (B. DRAFT CONTRACT AND 

SPECIAL CONDITIONS, INCLUDING ANNEXES)  

  

  

13.      Additional  information before the deadline for  submission of tenders  

  

The tender dossier should be clear enough to preclude the need for tenderers to request additional 

information during the procedure. If the Contracting Organization, either on its own initiative or in response 

to a request from a prospective tenderer, provides additional information on the tender dossier, it must 

published on REC Caucasus web-page to make it available for all other prospective tenderers at the same 

time.  

  

  

Tenderers may submit questions in writing (or email) to the following address up to 10 calendar days before 

the deadline for submission of tenders, specifying the:  

  

publication reference no. 027RECC/G/FAO-[BL-5650-03]-No.01-2022  

  

and   

  

the contract title: Supply of Fencing Materials and Installation of Fence in Gurjaani, Dmanisi and 

Kazbegi Municipalities of Georgia  

  

Ana Rukhadze, Authorised Officer  

REC Caucasus  

Badri Shoshitaishvili Str. 13  

0179 Tbilisi, Georgia 
Tel.: + (995 32) 2 250 775  

  

ana.rukhadze@rec-caucasus.org  

  

with cc to:   

  

Ana Khutsishvili, Ms. (Project Administrative Assistant)  

  

ana.khutsishvili@rec-caucasus.org  

  

  

The REC Caucasus has no obligation to provide clarifications after this date.  

  

Any clarification of the tender dossier will be published on the following website:   

  

REC Caucasus website:   

  

https://rec-caucasus.org/announcements-vacancies/announcements/   

  

  

at the latest 10 days before the deadline for submission of tenders.   

  

Any prospective tenderers seeking to arrange individual meetings with either the Contracting Organization 

during the tender period may be excluded from the tender procedure.  

  

https://rec-caucasus.org/announcements-vacancies/announcements/
https://rec-caucasus.org/announcements-vacancies/announcements/
https://rec-caucasus.org/announcements-vacancies/announcements/
https://rec-caucasus.org/announcements-vacancies/announcements/
https://rec-caucasus.org/announcements-vacancies/announcements/
https://rec-caucasus.org/announcements-vacancies/announcements/
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14.   Information/Clarification meeting   

  

14.1 Information/clarification meeting is scheduled (as locations of delivery and natures of the items are not 

simple):   

  

on 20 November, 2022 (14:00 PM of Local Time) at:  

  

Conference Hall of the REC Caucasus  

  

REC Caucasus  

Badri Shoshitaishvili Str. 13  

0179 Tbilisi, Georgia  

Tel.: + (995 32) 2 250 775 www.rec-caucasus.org  

  

  

15.  Alteration or withdrawal of tenders  

15.1   Tenderers may alter or withdraw their tenders by written notification prior to the deadline for 

submission of tenders referred to in Article 10.1. No tender may be altered after this deadline. Withdrawals 

must be unconditional and will end all participation in the tender procedure.  

15.2   Any such notification of alteration or withdrawal must be prepared and submitted in accordance with 

Article 10. The outer envelope must be marked 'Alteration' or 'Withdrawal' as appropriate.  

  

16.     Costs of preparing tenders  

  

No costs incurred by the tenderer in preparing and submitting the tender are reimbursable. All such costs 

will be borne by the tenderer.  

  

17.     Ownership of tenders  

  

The REC Caucasus retains ownership of all tenders received under this tender procedure. Consequently, 

tenderers have no right to have their tenders returned to them.  

  

18.      Joint venture or consortium  

18.1      If a tenderer is a joint venture or consortium of two or more persons, the tender must be single with 

the object of securing a single contract, each person must sign the tender and will be jointly and severally 

liable for the tender and any contract. Those persons must designate one of their members to act as leader 

with authority to bind the joint venture or consortium. The composition of the joint venture or consortium 

must not be altered without the prior consent in writing of the Contracting Organization.  

18.2     The tender may be signed by the representative of the joint venture or consortium only if it has been 

expressly so authorised in writing by the members of the joint venture or consortium, and the authorising 

contract, notarial act or deed must be submitted to the Contracting Organization in accordance with point 11 

of these Instructions to Tenderers. All signatures to the authorising instrument must be certified in 

accordance with the national laws and regulations of Georgia of each party comprising the joint venture or 

consortium together with the powers of attorney establishing, in writing, that the signatories to the tender 

http://www.rec-caucasus.org/
http://www.rec-caucasus.org/
http://www.rec-caucasus.org/
http://www.rec-caucasus.org/
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are empowered to enter into commitments on behalf of the members of the joint venture or consortium. Each 

member of such joint venture or consortium must provide the proof required under Article 3.5 as if it, itself, 

were the tenderer.  

  

19.       Opening of tenders  

19.1     The opening and examination of tenders is for the purpose of checking whether the tenders are 

complete, whether the required documents have been properly included and whether the tenders are 

generally in order.  

19.2     The tenders will be opened :  

                        within the period of 25-30 December 2022  at  16:00 Hrs.  A. M.   (Local Time)  

                          at    

                          REC Caucasus  

Badri Shoshitaishvili Str. 13  

0179 Tbilisi, Georgia  

  

by the Selection Committee appointed in advance for the purpose. The Selection Committee will draw up 

minutes of  the  meeting,  which will be available on request.  

19.3     At the tender opening, the tenderers' names, the tender prices, any discount offered, written   

notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if required) and 

such other information as the Contracting Organization may consider appropriate may be announced.  

19.4    After the public opening of the tenders, no information relating to the examination, clarification, 

evaluation and comparison of tenders, or recommendations concerning the award of the contract can be 

disclosed until after the contract has been awarded.  

19.5     Any attempt by a tenderer to influence the Selection Committee in the process of examination, 

clarification, evaluation and comparison of tenders, to obtain information on how the procedure is 

progressing or to influence the Contracting Organization in its decision concerning the award of the contract 

will result in the immediate rejection of its tender.  

19.6    All tenders received after the deadline for submission specified in the procurement notice or these 

instructions will be kept by the Contracting Organization. No liability can be accepted for late delivery of 

tenders. Late tenders will be rejected and will not be evaluated.  

  

20.    Evaluation of tenders  

20.1    Examination of the administrative conformity of tenders  

The aim at this stage is to check that tenders comply with the essential requirements of the tender dossier. 

A tender is deemed to comply if it satisfies all the conditions, procedures and specifications in the tender 

dossier without substantially departing from or attaching restrictions to them.   

  

Substantial departures or restrictions are those which affect the scope, quality or execution of the contract, 

differ widely from the terms of the tender dossier, limit the rights of the Contracting Organization or the 

tenderer's obligations under the contract or distort competition for tenderers whose tenders do comply. 

Decisions to the effect that a tender is not administratively compliant must be duly justified in the evaluation 

minutes.  

  

If a tender does not comply with the tender dossier, it will be rejected immediately and may not subsequently 

be made to comply by correcting it or withdrawing the departure or restriction.  
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20.2   Technical evaluation  

After analysing the tenders deemed to comply in administrative terms, the Selection Committee will rule on 

the technical admissibility of each tender, classifying it as technically compliant or non-compliant.  

  

The minimum qualifications required (see selection criteria in Procurement Notice point 16) are to be 

evaluated at the start of this stage.   

  

Where contracts include after-sales service and/or training, the technical quality of such services will also 

be evaluated by using yes/no criteria as specified in the tender dossier.  

20.3   In the interests of transparency and equal treatment and to facilitate the examination and evaluation 

of tenders, the Selection Committee may ask each tenderer individually for clarification of its tender 

including breakdowns of prices, within a reasonable time limit to be fixed by the Selection Committee. The 

request for clarification and the response must be in writing, but no change in the price or substance of the 

tender may be sought, offered or permitted except as required to confirm the correction of arithmetical errors 

discovered during the evaluation of tenders pursuant to Article 20.4. Any such request for clarification must 

not distort competition. Decisions to the effect that a tender is not technically compliant must be duly 

justified in the evaluation minutes.  

20.4   Financial evaluation  

a) Tenders found to be technically compliant shall be checked for any arithmetical errors in 

computation and summation. Errors will be corrected by the Selection Committee as 

follows:  

  

- where there is a discrepancy between amounts in figures and in words, the amount in words 

will be the amount taken into account;  

  

- except for lump-sum contracts, where there is a discrepancy between a unit price and the 

total amount derived from the multiplication of the unit price and the quantity, the unit price 

as quoted will be the price taken into account.  

  

b) Amounts corrected in this way will be binding on the tenderer. If the tenderer does not 

accept them, its tender will be rejected.  

20.5 Variant solutions  

Variant solutions will not be taken into consideration.   

  

20.6 Award criteria  

The sole award criterion will be the price. The contract will be awarded to the lowest compliant tender.  
  

  

21.   Signature of the contract and performance guarantee  

  

21.1 The successful tenderer will be informed in writing that its tender has been accepted (notification of 

award). Before the Contracting Organization signs the contract with the successful tenderer, the successful 

tenderer must provide the documentary proof or statements required under the law of Georgia to show that 

it does not fall into the exclusion situations. This evidence or these documents or statements must carry a 

date, which cannot be more than 1 month before the date of submission of the tender. In addition, a statement 

shall be furnished stating that the situations described in these documents have not changed since then.   

  

21.2     The successful tenderer shall also provide evidence of the financial and economic standing and the 

technical and professional capacity according to the selection criteria for this call for tender specified in the 

procurement notice, point 16.   
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21.3     If the successful tenderer fails to provide the documentary proof or statement or the evidence of the 

financial and economic standing and the technical and professional capacity within 15 calendar days 

following the notification of award or if the successful tenderer is found to have provided false information, 

the award will be considered null and void. In such a case, the Contracting Organization may award the 

tender to the next lowest tenderer or cancel the tender procedure.  

  

21.4  The Contracting Organization reserves the right to vary the quantities specified for the lot 1 within a 

range of 100%. The total value of the supplies may not rise or fall as a result of the variation in the quantities 

by more than 25 % of the tender price at the time of contracting and during the validity of the contract. The 

unit prices used in the tender shall be applicable to the quantities procured under the variation.  

21.5      Within 30 days of receipt of the contract already signed by the Contracting Organization, the selected 

tenderer must sign and date the contract and return it, with the performance guarantee (if applicable), to the 

Contracting Organization. On signing the contract, the successful tenderer will become the Contractor and 

the contract will enter into force.  

21.6     If it fails to sign and return the contract and any financial guarantee required within 30 days after 

receipt of notification, the Contracting Organization may consider the acceptance of the tender to be 

cancelled without prejudice to the Contracting Organization's right to seize the guarantee, claim 

compensation or pursue any other remedy in respect of such failure, and the successful tenderer will have 

no claim whatsoever on the Contracting Organization.  

  

 21.7   The performance guarantee referred to in the General Conditions is set at –   

           Not  Applicable   

  

(as mentioned under Article 12 of the  supply procurement notice) - of the amount of the contract and must 

be presented in the form specified in the annex to the tender dossier. It will be released within 45 days of the 

issue of the final acceptance certificate by the Contracting Organization, except for the proportion assigned 

to after-sales service.  

  

22.    Tender guarantee  ( Not  Applicable ) 23     Ethics clauses  

     

23.1    Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful 

agreements with competitors or influence the committee or the Contracting Organization during the process 

of examining, clarifying, evaluating and comparing tenders will lead to the rejection of its candidacy or 

tender and may result in administrative penalties.  

23.2     Without the Contracting Organization's prior written authorisation, a Contractor and its staff or any 

other company with which the Contractor is associated or linked may not, even on an ancillary or 

subcontracting basis, supply other services, carry out works or supply equipment for the Project. This 

prohibition also applies to any other projects that could, owing to the nature of the contract, give rise to a 

conflict of interest on the part of the Contractor.  

  
23.3.   When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is 

affected by no conflict of interest and has no equivalent relation in that respect with other tenderers or 

parties involved in the Project. Should such a situation arise during execution of the contract, the 

Contractor must immediately inform the Contracting Organization.  

23.4    The Contractor must at all times act impartially and as a faithful adviser in accordance with the code 

of conduct of its profession. It shall refrain from making public statements about the Project or services 

without the Contracting Organization's prior approval. It may not commit the Contracting Organization in 

any way without its prior written consent.  

23.5    For the duration of the contract the Contractor and its staff shall respect human rights and undertake 

not to offend the political, cultural and religious mores of the beneficiary state - Georgia. In particular and 

in accordance with the legal basic act concerned, tenderers who have been awarded contracts shall respect 
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core labour standards as defined in the relevant International Labour Organisation conventions to which 

Georgia is a party (such as the Conventions on freedom of association and collective bargaining; Abolition 

of forced and compulsory labour; Elimination of forced and compulsory labour; Abolition of child labour).  

23.6    The Contractor may accept no payment connected with the contract other than that provided for 

therein. The Contractor and its staff must not exercise any activity or receive any advantage inconsistent 

with their obligations to the Contracting Organization.  

23.7    The Contractor and its staff shall be obliged to maintain professional secrecy for the entire duration 

of the contract and after its completion. All reports and documents drawn up or received by the Contractor 

shall be confidential.  

23.8     The contract shall govern the Contracting Parties' use of all reports and documents drawn up, received 

or presented by them during the implementation of the contract.  

23.9     The Contractor shall refrain from any relationship likely to compromise its independence or that of 

its staff. If the Contractor ceases to be independent, the Contracting Organization may, regardless of injury, 

terminate the contract without further notice and without the Contractor having any claim to compensation.  

23.10   The Contracting Organization reserves the right to suspend or cancel project financing if corrupt 

practices of any kind are discovered at any stage of the award process and if the Contracting Organization 

fails to take all appropriate measures to remedy the situation. For the purposes of this provision, "corrupt 

practices" are the offer of a bribe, gift, gratuity or commission to any person as an inducement or reward for 

performing or refraining from any act relating to the award of a contract or implementation of a contract 

already concluded with the Contracting Organization.  

23.11 All tenders will be rejected or contracts terminated if it emerges that the award or implementation of 

a contract has given rise to unusual commercial expenses. Such unusual commercial expenses are 

commissions not mentioned in the main contract or not stemming from a properly concluded contract 

referring to the main contract, commissions not paid in return for any actual and legitimate service, 

commissions remitted to a tax haven, commissions paid to a recipient who is not clearly identified or 

commissions paid to a company which has every appearance of being a front company.  

  

  

24     Cancellation of the tender procedure   

  

In the event of a tender procedure's cancellation, tenderers will be notified by the Contracting Organization. 

If the tender procedure is cancelled before the tender opening session the sealed envelopes will be returned, 

unopened, to the tenderers.  

Cancellation may occur where:  

• the tender procedure has been unsuccessful, namely where no qualitatively or 

financially worthwhile tender has been received or there has been no valid response 

at all;  

• the economic or technical parameters of the Project have been fundamentally altered;  

• exceptional circumstances or force majeure render normal implementation of the 

Project impossible;  

• all technically compliant tenders exceed the financial resources available;  

• there have been irregularities in the procedure, in particular where these have 

prevented fair competition;  

• the award is not in compliance with sound financial management, i.e. does not respect 

the principles of economy, efficiency and effectiveness (e.g. the price proposed by the 

tenderer to whom the contract is to be awarded is objectively disproportionate with 

regard to the price of the market).  
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In no event shall the Contracting Organization be liable for any damages whatsoever including, 

without limitation, damages for loss of profits, in any way connected with the cancellation of a tender 

procedure even if the Contracting Organization has been advised of the possibility of damages.   

  

25.      Appeals  

  

Tenderers believing that they have been harmed by an error or irregularity during the award process may 

file a complaint.   

  

26.       Data Protection    

  

Tender’s commercial data will be processed solely for the purposes of the tender evaluation and for 

management and monitoring of the contract by the REC Caucasus without prejudice to possible transmission 

to the bodies in charge of monitoring or inspection tasks in the application of Georgian law.   

  

Certain of this data may constitute protected “personal data” as that term is defined in the Georgia’s Law on 

Personal Data Protection of 28 December of 2011. Transmission of personal data may occur to FAO, solely 

for the purpose of implementing relevant Project and monitoring of consequent tender procedures.   

  

  

  

   



  
Page 37 of  144  

B. DRAFT CONTRACT AND SPECIAL 

CONDITIONS, INCLUDING ANNEXES  

  

  
  

  

  
  
  
  
  
  

   DRAFT CONTRACT  
  

SUPPLY CONTRACT   

NO.   027RECC/G/FAO-[BL-5650-03]-No.01-2022  

  
Regional Environmental Centre for the Caucasus (REC Caucasus)  

  

Legal status/title: Non-Entrepreneurial/Non-Commercial Legal Entity, resident of Georgia 

Official identification number: 204943552 Full working address:  

Badri Shoshitaishvili Str. 13  

0193 Tbilisi. Georgia Tel.: + 

(995 32) 2 250 775 Email: 

office@rec-caucasus.org 

www.rec-caucasus.org  

  

  

 ("The Contracting Organization"), of the one part, and  

<Full official name of Contractor>   

  

Legal status/title:  

Official identification number:  

Full official or working address:  

VAT number:   

  

(“the Contractor”) of the other part,  

have agreed as follows:  

  
  

Contract Title:  
  

Supply of Fencing Materials and Installation of Fencing Materials  

(Installation of Fence) in Gurjaani, Dmanisi and Kazbegi 

Municipalities of Georgia   

Identification No. 027RECC/G/FAO-[BL-5650-03]-No.01-2022  

http://www.panda.org/caucasus
http://www.panda.org/caucasus
http://www.panda.org/caucasus
http://www.panda.org/caucasus
http://www.panda.org/caucasus
http://www.panda.org/caucasus
http://www.panda.org/caucasus
http://www.panda.org/caucasus
http://www.panda.org/caucasus
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Article 1. Subject  

1.1.     The subject of the contract shall be the supply, manufacture, installation and warranty period of the 

following supplies:  

Supply and Installation of Fencing Materials  

     in  2 ( two ) Lots as 

follows:   

       

  

    Lot 1 – Supply of Fencing Materials  

      

to be delivered to the following 3 Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi 

Municipalities and addressed to REC Caucasus:  

  

• Pilot Pasture Site N1 – “GANAKHLEBA” in Dmanisi Municipality   

  

• Pilot Pasture Site N2 – “NANIANI” in Gurjaani Municipality  

 Pilot Pasture Site N2a   

 Pilot Pasture Site N2b  

  

  

• Pilot Pasture Site N3 – “SNO” in Kazbegi Municipality  

 Pilot Pasture Site N3a   

 Pilot Pasture Site N3b  

  

Detailed Technical Data and Specification for the Supply and Quantities to be delivered see in 

Annex II  (Technical  Specification) and Annex IV  (Budget Breakdown) – both attached to this 

Contract.   

  

  

    Lot 2 – Installation Fencing Materials (Installation of Fence)  

                          

to be installed in the following 3 Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi 

Municipalities and addressed to REC Caucasus:  

  

• Pilot Pasture Site N1 – “GANAKHLEBA” in Dmanisi Municipality   

  

• Pilot Pasture Site N2 – “NANIANI” in Gurjaani Municipality  

 Pilot Pasture Site N2a   

 Pilot Pasture Site N2b  

  

  

• Pilot Pasture Site N3 – “SNO” in Kazbegi Municipality  

 Pilot Pasture Site N3a   

 Pilot Pasture Site N3b  

  

Estimated Fencing Perimeter and Outline of Fence Design and Dimensions for the 3 Pilot Pasture 

Sites in Gurjaani, Dmanisi and Kazbegi Municipalities are attached to this Contract - see in Annex 

VI.  
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1.2. The place of acceptance of the supplies of Fencing Materials under Lot 1 and installation of 

fencing materials under Lot 2 shall be 3 Pilot Pasture Sites located in Gurjaani, Dmanisi and 

Kazbegi Municipalities.  

  

1.3. After implementation of task under Lot 2, all remaining (unused/uninstalled) fencing materials 

shall be delivered to the following locations in Gurjaani, Dmanisi and Kazbegi Municipalities and 

addressed to REC Caucasus:  

  

• Village Ganakhleba, Dmanisi Municipality - for remaining (unused/uninstalled) fencing 

materials after installation of fence at Pilot Pasture Site N1 “GANAKHLEBA” – exact 

address of delivery to be provided by the Contracting Authority in due time before 

provisional acceptance  

  

• Village Naniani, Gurjaani Municipality - for remaining (unused/uninstalled) fencing 

materials after installation of fence at Pilot Pasture Site N2 “NANIANI” – exact address of 

delivery to be provided by the Contracting Authority in due time before provisional 

acceptance   

  

• Village Sno, Kazbegi Municipality - for remaining (unused/uninstalled) fencing materials 

after installation of fence at Pilot Pasture Site N3 “SNO” – exact address of delivery to be 

provided by the Contracting Authority in due time before provisional acceptance  

  

1.4. The implementation period of tasks shall run from the date of signature of the contract by both 

parties to the date for provisional acceptance:  

  

For  Lot  1: within 5 months from the day after the last signature of the contract until the provisional 

acceptance, in accordance with Special and Generela Conditions of this Contract;   

  

For  Lot 2:  within 7 months from the day after the last signature of the contract until the provisional 

acceptance, in accordance with Special and Generela Conditions of this Contract.  

  

1.5. The Contractor shall comply strictly with the terms of the Special Conditions and the Technical 

Annexes II and III of this Contract.  

  

1.6. The rules of origin of the goods are defined in Article 10 of the Special Conditions.  A certificate of 

origin for the goods must be provided by the Contractor at the latest when it requests provisional 

acceptance of the supplies. Failure to comply with this condition may result in the termination of 

the contract.  

  

  

Article 2. Duration of the Contract  

  

This contract shall commence on the first day after the last signature of the contract, and shall 

expire within 12 months from the day after the last signature of the contract.  

  

  

Article 3. Contract Price   

  

3.1. The contract price shall be that shown on the financial offer (specimen in Annex IV). The total maximum 

contract price shall be …………….. (…… ……………… ……………) GEL  

(including VAT and if imported with VAT, customs, import and other taxes and fees).   

  

 3.2.   Payments shall be made in accordance with the Special Conditions (Article 26).  

  

Article 4. Order of precedence of contract documents  
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4.1.       The contract is made up of the following documents, in order of precedence:  

  

- the Contract Agreement    

  

- the Special Conditions    

  

- the General Conditions  (Annex I)  

  

- the Technical Specifications  (Annex II)  
including clarifications before the deadline for submission of tenders and minutes from the 

information/clarification meeting, if any;  

  

- the Technical Offer  (Annex III)  

  

- the Budget Breakdown  (Annex IV)  

  

- the Specified forms and other relevant documents  (Annex V)  

  

- the Location, Estimated Fencing Perimeter and Outline of Fence Design and  (Annex VI) 

Dimensions for the 3 Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi Municipalities  

  

- Certificate of Provisional/Final Acceptance (Provisional/Final Delivery- (Annex VII) 

Acceptance Act) template  

  

4.2.     The various documents making up the contract shall be deemed to be mutually explanatory; in cases 

of ambiguity or divergence, they shall prevail in the order in which they appear above.   

  

Article 5. Originals  

  

Done in English in two originals, one original being for the Contracting Organization, and one original being 

for the Contractor.  

  

  

  

For the Contractor  

  

…………………………….….  

For the Contracting Organization  

  

Regional Environmental Centre for the  

Caucasus (REC Caucasus)  

   

Name:    Name:    

  

Title:    Title:  Director  

   

  

Signature:  

  

  

Date:  

  

  

stamp  

    

Signature:  

  

  

Date:  

  

  

stamp  

  

SPECIAL CONDITIONS  
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INTEGRAL PART OF THE SUPPLY CONTRACT  

No. 027RECC/G/FAO-[BL-5650-03]-No.01-2022  

  

CONTENTS  

  

These conditions amplify and supplement, if necessary, the General Conditions governing the contract. 

Unless the Special Conditions provide otherwise, those General Conditions remain fully applicable. The 

numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the 

Articles of the General Conditions.   

  

 Article 1  as per corresponding Article of the General Conditions    

  

 Article 2  Law applicable  

 2.1  The law of  Georgia shall apply in all matters not covered by the provisions of the contract.  

  

 2.2  The language used shall be English.  

  

  

 Article 3   as per corresponding Article of the General Conditions     

  

 Article 4  Contract administration and communications  

  

 4.1.    Contract administration  

For the purposes of this Contract, the Leading Organization designates Ms. ...................... 

......................................... (hereinafter referred also as “Project Coordinator”) who will be 

the Leading Organization’s Authorized Representative for administration/execution of this 

contract.   

  

The Authorized Representative will act in the name of and on behalf of the Leading 

Organization and will be responsible for overall supervision and management of  this contract 

from the side of the Leading Organization, for acceptance and approval of the payment 

requests and invoices (following by signatures of acceptance certificates/deliveryacceptance 

acts as per Article 31 of this contract), delivery-installation schedules and other documents 

as per General Conditions of this contract.  

  

 4.2.    Communications  

Any written communication relating to this Contract between the Contracting Organization, 

on the one hand, and the Contractor on the other must state the Contract title and 

identification number, and must be sent by post, e-mail or by hand to:   

  

Ms/Mr. …………………………. Project Coordinator (Authorized Representative)  

 ………………..@rec-caucasus.org  

  

Ms/Mr. …………………………. Project Finance Assistant  

 ………………..@rec-caucasus.org  

 with cc 

to:  
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Ms/Mr. …………………………. Project Administrative Assistant  

 ………………..@rec-caucasus.org  

  

REC Caucasus  

Badri Shoshitaishvili Str. 13  

0179 Tbilisi, Georgia  

Tel.: + (995 32) 2 250 775  www.rec-

caucasus.org  

  

 Article 5   as per corresponding Article of the General Conditions     

  
  

Article 6      as per corresponding Article of the General Conditions     

  

Article 7  Supply of documents  

The Contractor shall supply with the supplies that are the subject of the contract, all necessary 

operation manuals, users’ guide, including routine operation and maintenance instructions in 

Georgian and/or English languages - if applicable.  

  

Article 8  Assistance with local regulations  

Not applicable.   

  

Article 9  

  

  

The Contractor's obligations with regard to visibility actions  

Not applicable.  

  

Article 10  Origin  

10.1  

  

  

  

All goods purchased must originate in:  

 Georgia,   

  

or  

  

 in a country or territory of the regions covered and/or authorised by the 

Georgian state and by the specific instruments applicable to the Operational 

Partners Agreement (OPA)1 under which the contract is financed.   

For these purposes, "origin" means the place where the goods are mined, grown, produced 

or   manufactured and/or from which services are provided. The origin of the goods must 

be determined according to the Georgia’s customs law or to the relevant international 

agreement applicable.   

10.2    No derogation is granted.  

  

 
1 Operational Partners Agreement (OPA) signed in May, 2020 between the Regional Environmental Centre of for the Caucasus 

and the United Nations Food and Agriculture Organization (FAO) for implementation of the Grant Project “Achieving Land 

Degradation Neutrality Targets of Georgia through Restoration and Sustainable Management of Degraded Pasturelands”.  
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Article 11  Performance guarantee  

Not Applicable  

  

  
  

Article 12  Insurance  

The Contractor shall bear all risks including insurances and transportation which shall be 

borne by the Contractor until the provisional acceptance.  

  

Article 13  

  

  

  

  

   

  

Programme of implementation of the tasks (timetable)  

The supplies must be delivered and installed ready for acceptance at the relevant locations 

detailed in Annex VI (Location, Estimated Fencing Perimeter and Outline of Fence Design 
and Dimensions for the 3 Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi 

Municipalities) according to detailed distribution and installation schedules provided to 

the  contractor by the Contracting Organization during the timetable below:  

  

The delivery of supplies must be completed within  5  calendar months starting from the 

date  of last signature of the contract and applies for Lot 1,  for Lot 2 applies 7 calendar 

months.  

The Contractor shall be responsible for unpacking of the goods at the locations specified in  

Annex VI (Location, Estimated Fencing Perimeter and Outline of Fence Design and 
Dimensions for the 3 Pilot Pasture Sites in Gurjaani, Dmanisi and Kazbegi Municipalities) 

according to the distribution and installation schedules and ready for inspection within 5 

calendar days following completion of the delivery and installation of the supplies.  

Inspection shall be completed  within 5 calendar days after the supplies being ready for 

inspection.  

Provisional Acceptance Documentation shall take place within 15 calendar days  following 

completion of the inspection.  

Contracting Organization will issue the Provisional Acceptance within 30 calendar days  

from the date of receiving the provisional acceptance request, with supporting documents, 

from the contractor.  

The warranty period will commence immediately on issue of the provisional acceptance 

certificate (provisional Delivery-Acceptance Act) by the Contracting Organization.  

Final Acceptance shall take place upon expiry of the warranty period.  

  

Article 14  Contractor's drawings   

No drawings are required.    

  

 Article 15     Tender Prices    

Without prejudice to Article 15 of the General Conditions, the supplies, as itemised, and the 

overall prices include the full cost of packing, insurance, transportation and delivery of the 

supplies to the specified destinations, including any copy rights, or patent rights or licence, 

warranty materials and user guides and manuals.  

  

 Article 17  Patents and licences  

In addition to the provisions of Article 17 of the General Conditions the Contractor shall 

indemnify the Contracting Organization against any claim resulting from the use, as specified 
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in the Contract, of patents, licences, drawings, models or branded  trade marks. The relevant 

costs must be included in the prices.  
  

No derogation  has been granted.    

  

  

  

  

 Article 18  Commencement order  

 The commencement date for performance of the contract shall be the date on which the  last contract is 

signed by both parties.   

  

 Article 19  Period of Implementation of the tasks  

 Supplies (Lot 1) and Installation (Lot 2) must be delivered within 5 and 7 calendar months of the signature 

of the last Contract by both Parties. The 3 (three) monts warranty period will commence 

on Provisional Acceptance of the supplies.  

  

Article 20  as per corresponding Article of the General Conditions     

  

Article 21     as per corresponding Article of the General Conditions     

  

Article 22  

  

Variations  

The Contracting Organization reserves the right, to vary the quantities specified for  Lot   

No. 1  at the time of contracting and during the validity of the contract within a range of +/- 

100%. The total value of the supplies may not rise or fall as a result of the variation in the 

quantities by more than 25% of the tender price. The unit prices used in the tender shall be 

applicable to the quantities procured under the variation.  

Article 23   

  

as per corresponding Article of the General Conditions    

Article 24  Quality of supplies  

In addition to the general provisions of this article in the General Conditions, the supplies 

purchased under this Contract shall conform to the standards mentioned in the Technical  

Specifications.  

  

Article 25  

  

  

  

Inspection and testing  

The inspection in accordance with Article 25 of the General Conditions and prior to the 

provisional acceptance will take place at the relevant sites detailed in the distribution and 

installation schedules.  

During the inspection the quantities and physical condition of the supplies and the inclusion 

of relevant documentation, and if applicable manuals and guides shall be verified.  

The Contractor will advise the Contracting Organization of the expected delivery and 

intallation schedules no later than one month before the expected delivery date.  

  

Article 26  

  

Methods of payment  
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26.1    

  

    

Payments shall be made in Georgian National Currency - Lari (GEL).  

Payments shall be made by the Contracting Organization.  

In order to obtain payments, the Contractor must forward to the Contracting Organization 

referred to in paragraph 26.1 above:  

  

  

  

     For Lot 1 and  Lot 2  

  

   a)    

   For the 60% pre-financing a payment request(s).  

  

b)  

For the 30% payment, the invoice(s) following provisional acceptance of the supplies.  

  

      c)      

      For the 10% balance, the invoice(s) following final acceptance of the supplies.  

26.2 Pre-financing payment request(s) and invoice(s) referred to in paragraph 26.1 above could be addressed 

to the Contracting Organization for all pilot pasture sites together, as well separately for 

individual sites or a group of sites – with view of detailed distribution and installation 

schedules provided to the contractor by the Contracting Organization during implementation 

of tasks.  

 26.3  Price revision  

  The price referred to in Article 3.1 of the contract shall be the sole remuneration owed by the Contracting 

Organization to the Contractor under the contract. It shall be firm and shall not be subject 

to revision.  

    

Article 27  as per corresponding Article of the General Conditions    

  

Article 28  as per corresponding Article of the General Conditions     

  

 Article 29  Delivery  

  

29.1 The Contractor shall bear all risks relating to the goods until provisional acceptance at destination. The 

supplies shall be packaged so as to prevent their damage or deterioration in transit to their 

destination.  

  

29.2 The Contractor is responsible for ensuring that the packing is appropriate and adequate to protect the 

supplies.  

  

29.3  The packaging shall become the property of the recipient subject to respect for the 

environment.  

  

29.4 Delivery of the supplies shall be accompanied by a delivery note showing the contract reference number  

027RECC/G/FAO-[BL-5650-03]-No.01-2022  

  

The supply shall include all necessary documents as specified herein, in the specified 

language, such as user guides, operating and maintenance manuals; material, conformity, test 

and origin certificates, packing lists and others as necessary and appropriate.  
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    All packages must be clearly marked as follows:  

  

Publication reference:    027RECC/G/FAO-[BL-5650-03]-No.01-2022  

  

   Supply contract:     

 Lot number:  

  Case number ……. of ……..   Net weight:  

    Gross weight:  

    Dimensions of case/package:  

    Supply location (address):  

  

  

The destination of the consignment, crate identification, etc. shall be clearly indicated with 

indelible paint on the external surface of the adjacent faces of each case or package.  

  

Each crate and packing case shall be clearly marked   

     “Handle with Care”     

     “Right Side Up”   

with the appropriate international symbols relating to transportation, loading, unloading, etc. 

on all sides if applicable.  

  

Where crates and packing cases include waterproof barriers, packages shall be clearly marked 

in indelible red paint on all faces    

  

         “DO NOT OPEN”      

       “WATERPROOF BARRIER”  

  

All crates and packing cases that exceed three (3) tons in weight and one (1) meter in height 

must clearly show, in indelible paint, the centre of gravity position, marked by “0” and the 

block letters “CG”  

Article 30   

  

as per corresponding Article of the General Conditions    

Article 31  Provisional and final acceptance  

  

31.1 The Certificate of Provisional/Final Acceptance (Provisional/Final Delivery-Acceptance Act) must be 

issued using the template in Annex VII of this contract.  

  

31.2  The supplies shall be taken over by the Contracting Organization when they have been delivered in 

accordance with the contract, have satisfactorily passed the required tests if applicable, or have 

been commissioned as the case may be, and a certificate of provisional/final acceptance has been 

issued or is deemed to have been issued.  

  

The installation (fence) shall be taken over by the Contracting Organization when they have been 

delivered and installed in accordance with the contract, have satisfactorily passed the required tests 

if applicable, or have been commissioned as the case may be, and a certificate of provisional 

acceptance has been issued or is deemed to have been issued.  

  

31.3 Provisional Acceptance will be certified by the issue of a receipts verifying that the supplies have been 

received by the receiver (REC Caucasus) in an undamaged condition at the respective specified 

delivery destination.   

  

Provisional Acceptance will be certified by the issue of a receipts verifying that the installation 

(fence) have been installed according to technical specification in proper condition at the respective 

specified destination (site).  
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Provisional Acceptance could be certified in combined manner – for both delivery and installation 

and, if applicable, also for delivery of remaining (unused/uninstalled) fencing materials.   

  

 31.4   Definitions:  

  

31.4.1.  The Contracting Organization means the  REC Caucasus.   

  

For the supplies - the Authorized Acceptance Official means the official designated from the 

Contracting Organization to issue the  Provisional Acceptance.   

  

For the supplies - The Provisional/Final Acceptance Inspection means and includes the 

prescribed verifications and tests organized by the by the receiver (REC Caucasus) on the supplies 

delivered at the points of destinations (sites).  

  

For the installation (fencing) - the Authorized Acceptance Official means the officials designated 

from the Contracting Organization to issue the  Provisional Acceptance.   

  

For the installation (fencing) - The Provisional/Final Acceptance Inspection means and includes 

the prescribed verifications and tests organized by the by the receiver (REC Caucasus) on the 

isnstallation (fence) installed at the points of destinations (sites).  

  

31.4.2.  For the purposes to certify (to sign) Provisional/Final Acceptance (Provisional/Final 

DeliveryAccaptance Acts), Contracting Organization (REC Caucasus) designates the following 

Authorized Acceptance Official as its representative:   

  

Ms/Mr. …………………………. REC Caucasus Authorized Acceptance Official   

  

Project Field Organizer (Controlled Grazing and Sustainable Pasture Pilot Program Management 

Expert/ REC Caucasus Project Team Member)  

  

Certification (signature) of Provisional/Final Acceptance (Provisional/Final Delivery-Accaptance 

Acts) by the Authorized Acceptance Official shall be preceeded and based on verification by the 

Provisional/Final Acceptance Inspection .   

  

31.4.3.  For the purposes to verify delivery of Lot 1 and Lot 2, the Contracting Organization (REC 

Caucasus) creates Provisional/Final Acceptance Inspection Team which may include, but not 

limited to:   

  

• Contracting Organization’s (REC Caucasus) Authorized Acceptance Official - Project Field  

Organizer (Controlled Grazing and Sustainable Pasture Pilot Program Management Expert/  

REC Caucasus Project Team Member)   

  

• Contracting Organization’s (REC Caucasus) Local Project Organizer, Dmanisi (Local Project 

Expert based in Dmanisi Municipality / REC Caucasus Project Core Team Member)  

  

• Contracting Organization’s (REC Caucasus) Local Project Organizer, Gurjaani (Local 

Project Expert based in Gurjaani Municipality / REC Caucasus Project Core Team Member)  

  

• Contracting Organization’s (REC Caucasus) Local Project Organizer, Kazbegi (Local Project 

Expert based in Kazbegi Municipality / REC Caucasus Project Core Team Member)  

  

• Invited independent expert/s or persons representing othre entities rather than Contracting 

Organization’s (REC Caucasus)  

  

31.5    Responsibilities:   
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The Contractor shall inform the Contracting Organization (REC Caucasus) that 

supplies/installed fences are ready for Provisional Acceptance.  

  

The receiver REC Caucasus, is conducting the Provisional Acceptance Inspection including 

Provisional Acceptance Procedure within a maximum of 30 days as set out in Article 13 of the 

Special Conditions and Clause 31.4 of the General Conditions.  

  

   --after delivery of the supplies/installation of fence to be ready for inspection within 5 calendar 

days  

  

    ---Inspection to be done within 5 calendar days from the date of being ready  

       for inspection  

  

  ---Provisional Acceptance Documentation to be completed within 15 calendar days       

following completion of inspection.   

  

After receiving a document on Provisional Acceptance Inspection, and prior endorsement of 

Project Coordinator (Authorized Representative), the Authorized Acceptance Official shall issue 

in the name of the Contracting Organization within 5 calendar days the Provisional Acceptance 

Certificate to the Contractor or reject the Provisional Acceptance.  

  

However and in any case it has to be noted the whole process of the Provisional Acceptance 

Procedure shall be completed within a period of 30 days as mentioned in Clause 31.4 of the General 

Conditions.  

  

If the Contracting Organization fails either to issue the Certificate of Provisional Acceptance or 

to reject the supplies within the period of 30 days, the Contracting Organization shall be deemed to 

have issued the Certificate on the last day of that period, except where the certificate of Provisional 

Acceptance is deemed to constitute a certificate of final acceptance.  

  

The duty of care passes from the contractor to the Contracting Organization as soon as the items 

have been accepted by  the Contracting Organization upon issuance of the Provisional 

Acceptance Certificate.  

  

31.6  Documentation:  

  

Provisional Acceptance Inspection team designated to conduct the Provisional/Final Acceptance 

Inspection will be issued with the following documentation:   

  

to be provided by the Contractor:  

  

• a copy of the contractors contract  

• the contractors tender with technical annexes and supporting technical brochures for each 

item being supplied  

• the bill of quantity of items to be supplied to each delivery point •  the Certificate of 

Origin for each item delivered  

• a copy of the consignment packing list.  

• a copy of the Insurance Document  

  

31.7 In case of partial delivery/installation of fence, the Contracting Organization reserves the right to give 

partial provisional acceptance.  

  

31.8.1 A separate Provisional Acceptance is to be completed for each type of items and and for each fenced 

site inspected.  
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31.8.2 (not applicable)   

    

31.8.3 (not applicable)   

  

31.9 Items which shall be delivered without installation will be checked by the recipient at the point of 

delivery (e.g. functioning and accessories).  

  

31.10 Upon provisional acceptance of the supplies/installation of fence, the Contractor shall dismantle and 

remove temporary structures and materials no longer required for use in connection with the 

implementation of the contract. He shall also remove any litter or obstruction and redress any 

change in the condition of the place of acceptance as required by the contract.  

  

31.11 Provisions are also to be made by the contractor for company officials to be present during delivery, 

i.e. during opening, unloading, transporting and closing of the packages after inspection and during 

inspection acceptance.  

  

  

  

  

  

 Article 32  Warranty  

The Contractor shall warrant that the supplies are new, unused, of the most recent models 

and incorporate all recent improvements in design and materials. The Contractor shall further 

warrant that none of the supplies have any defect arising from design, materials or 

workmanship. This warranty shall remain valid for a maximum of 3 calendar months after 

provisional acceptance.  

  

The Contractor shall warrant that none of the fence installations have any defect arising from 

design, materials or workmanship. This warranty shall remain valid for a maximum of 3 

calendar months after provisional acceptance.  

  

Validity of warranty period shall not exeed duration period of this contract.  

  

Article 33      After-sales service  

 Not applicable  

  

Article 34  as per corresponding Article of the General Conditions    

  

  

Article 39     as per corresponding Article of the General Conditions    

  

  

Article  40    Amicable settlement of disputes  

  

  Any disputes arising out of or relating to this contract which cannot be settled otherwise shall 

be referred to the exclusive jurisdiction of Georgia.  
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ANNEX  I  - GENERAL   CONDITIONS  
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PRELIMINARY PROVISIONS  
  
  

Preamble   

  

The Regional Environmental Centre for the Caucasus (RECC) as operational partner is 

involved in implementation of the Global Environmental Facility (GEF) financed 

project Achieving Land Degradation Neutrality Targets of Georgia through Restoration 

and Sustainable Management of Degraded Pasturelands”.   

  

GEF Implementing Agency for the Project is the Food and Agriculture Organization of 

the United Nations (FAO).   

  

With the above regard, in May 2020 the RECC and FAO signed Operational Partners  

Agreement (OPA) for implementation of the Grant Project “Achieving Land 

Degradation Neutrality Targets of Georgia through Restoration and Sustainable  

Management of Degraded Pasturelands”. This Agreement governs the implementation 

by the RECC of the relevant parts of the Project including all contracts that are financed 

under OPA.  

  

The present General Conditions for Supply Contracts set out the administrative, 

financial, legal and technical clauses governing the execution of all supply contracts in 

a context of the OPA (see also with this regard Annex 1 and Annex 2 of the General 

Conditions).  
  

  

Article 1 - Definitions  

  

1.1. The headings and titles in these general conditions shall not be taken as part thereof or be 

taken into consideration in the interpretation of the contract.  

  

1.2. Where the context so permits, words in the singular shall be deemed to include the plural 

and vice versa, and words in the masculine shall be deemed to include the feminine 

and vice versa.  

  

1.3. Words  designating  persons  or  parties  shall  include  firms  and  companies  and  any 

organisation having legal capacity.  

  

1.4.    The definitions of the terms used throughout these general conditions, if not otherwise  

provided, have the following meanings:   

  

  

Administrative order  Any instruction or order issued in writing by the project coordinator, or 

authorized acceptance official to the contractor regarding the execution 

of the contract.   

Amendment  A document modifying the terms and conditions of a contract.  

Applicant  
A natural person or an entity with or without legal personality who has 

submitted an application in a grant award procedure or in a contest for 

prizes.   

Application documents  
A tender, a request to participate, a grant application or an application in 

a contest for prizes.   
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Appropriate media  Publication in the official web-page of the REC Caucasus.   

 

Authorized acceptence official  The natural person responsible to certify provsional/final acceptance (to 

sign provsional/final delivery-acceptance act) on behalf of the 

contracting organization.  

Award procedure  A procurement procedure.   

Best value for money  See ‘most economically advantageous offer’.  

Budget breakdown  
The schedule which breaks down the contract price (value) according to 

the different items or services, stating out fee rate, unit prices and lump 

sums for each item provided.  

Call for proposals  
A public invitation by the contracting organization, addressed to clearly 

identified categories of applicants.  

Candidate  
An economic operator that has sought an invitation or has been invited to 

take part in a procedure.  

Clearance  
The amount of expenditure incurred in accordance with the contract 

which the contracting organization, after examination of the expenditure 

verification report or the supporting documents, accepts for deduction 

from the total sum of pre-financing under the contract.  

Commercial warranty  The warranty the manufacturer provides for a defined period 

guaranteeing that the supply will be free from structural defects due to 

substandard material or workmanship, under conditions of normal 

commercial use and service. The commercial warranty should not be 

confused with - and might go beyond - the warranty period of the supply 

contract.  

Consortium  A grouping of eligible natural and legal persons or public entities which 

submits a tender or an application, under a tender procedure or in 

response to a call for proposals. It may be a permanent, legallyestablished 

grouping or a grouping which has been constituted informally for a 

specific tender procedure or call for proposals. All members of a 

consortium (i.e. the leader and all other partners) are jointly and severally 

liable to the contracting organization.  

Contract  An agreement, between two or more persons or entities. It can take either 

the form of procurement contract - with specific terms and an 

undertaking to provide supplies in return for a financial consideration.   

Contract budget  
A summary of the costs of performing the contract. The total of these 

costs is the contract contract price.    

Contract price  See ‘Contract budget’.  

Contract value  See ‘Contract budget’.  

Contracting Organization  REC Caucasus.   

Contractor  Any legal person or consortium of such persons and/or bodies selected 

at the end of the procedure for the award of the contract. The successful 

tenderer, once parties have signed the contract.  

Crisis Situations of immediate or imminent danger threatening to escalate into an armed conflict or to 

destabilize a country or its neighborhood, or  situations caused by natural 

disaster, manmade crisis such as wars and other conflicts or extraordinary 

circumstances having comparable effects related inter alia to climate 
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change, environmental degradation, privation of access to energy and 

natural resources or extreme poverty.   

 Day  Calendar day unless otherwise specified.  

Direct award The award of a procurement contract without organising a call for proposals/tenders. A direct 

award is only appropriate under certain special circumstances and must 

always be the subject of an evaluation report.  

 Drawings  Drawings provided by the contracting organization and/or the  

supervisor, and/or drawings provided by the contractor and approved by 

the supervisor, for the provisions of the supplies (SUP).   

Selection committee A committee made up of a non-voting chairperson, a non-voting secretary and an odd 

number (at least three) of voting members (the evaluators) having the 

technical and administrative expertise necessary to give an informed 

opinion on tenders or grant applications.  

 Execution period  The period from contract signature until final payment.   

Expert A natural person employed or otherwise legally contracted by an eligible contractor, or where 

applicable subcontractor, engaged to provide the expertise required for 

the proper performance of a contract.   

Explanatory note A summary at the beginning of a contract dossier or addendum dossier explaining to the 

reader the purpose and essential features of the proposed contract or 

addendum.  

 FAO  United Nations Food and Agriculture Organization.  

Final acceptance certificate Certificate(s) issued by the Authorized Acceptance Official to the contractor 

at the end of warranty period stating that the contractor has completed its 

obligations.   

Financial offer The part of a tender which contains all the financial elements of the tender, including its 

summary budget and any detailed price breakdown or cash-flow forecast 

required by the tender dossier.  

Foreign currency  Any currency permissible under the applicable provisions and 

regulations other than the GEL, which has been indicated in the tender.  

The general contractual provisions setting out the administrative,  
General conditions financial, legal and technical clauses governing the execution of all contracts of a 

particular type.  

Damages which have not been agreed beforehand by the parties and  
 General damages  awarded by a court or arbitration tribunal, or agreed between the  

parties, as compensation payable to an injured party for a breach of the 

contract by the other party.   

Goods A tangible physical product where the property of what is purchased is transferred from the contractor 

to the contracting organization (in the case of procurement contracts) or 

to the designated local partners of the beneficiary and/or final recipients 

of the action (in the case of grant contracts).   
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Grave professional misconduct   A grave professional misconduct refers to all wrongful conduct which 

denotes a wrongful intent or gross negligence. It encompasses the 

violation of applicable laws or regulations or ethical standards of the 

profession to which the contractor belongs, and any wrongful conduct 

which has an impact on the professional credibility of the contractor.  

Hybrid contract  A contract between the contracting organization and a service provider, 

supplier or construction firm covering two or more of the following: 

works, supplies and services.  

Implementation period   The period from the signature, or alternative date if specified in the 

special conditions, until the provisional acceptance for the last lot has 

been issued.  

In writing  
This includes any hand-written, typed or printed communication, 

including telex, cable, e-mail and fax transmissions.  

Invitation to tender  
Letter sent to shortlisted candidates in a restricted procedure or simplified 

procedure inviting them to submit a tender.  

Irregular  A tender which does not comply with the minimum requirements 

specified in the procurement documents or with the requirements for 

submission, or a tender which is rejected because of 

misrepresented/omitted information or conflict of interest, or an 

abnormally low tender.  

Liquidated damages  Liquidated damages are damages which have been agreed beforehand by 

the parties, and recorded in the contract, as being a genuine estimate of 

the loss suffered by the injured party (e.g. compensation payable by the 

contractor to the contracting organization for failure to complete the 

contract or part of the contract within the contractual periods / 

compensation payable by the contracting organization to the contractor 

for failure to pay within the contractual periods shall be calculated in 

accordance with the method(s) outlined in the general conditions).  

Mixed contract  See ‘Hybrid contract’.  

Month  Calendar month.  

Most economically advantageous 

tender  
The tender proposal judged best in terms of the criteria laid down for the 

contract, e.g. quality, technical properties, aesthetic and functional 

qualities, after-sales service and technical assistance in relation to the 

price offered. These criteria must be announced in the tender dossier.  

National currency  National currency of Georgia – Lari (GEL).  

OPA  Operational Partners Agreement (OPA) signed in May, 2020 between 

the Regional Environmental Centre of for the Caucasus and the United 

Nations Food and Agriculture Organization (FAO) for implementation 

of the Grant Project “Achieving Land Degradation Neutrality Targets of 

Georgia through Restoration and Sustainable Management of Degraded 

Pasturelands”. A framework contract that is concluded between FAO and 

contracting organization for the purpose of laying down the essential 

terms governing a series of specific sub-contracts to be awarded during 

a given period, in particular as regards the duration, subject, prices, 

conditions of performance and the quantities envisaged.   

Open procedure  Calls for tenders are open where all interested economic operators may 

submit a tender. Calls for proposals are open when the concept note and 

the full proposal are submitted at the same time.  
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Participant  A candidate or tenderer in a procurement procedure, an applicant in a 

grant award procedure, an expert in a procedure for selection of experts, 

an applicant in a context for prizes or an entity or person participating 

in a procedure for implementing Union funds.   

Period  A period begins the day after the act or event chosen as its starting point. 

Where the last day of a period is not a working day, the period expires at 

the end of the next working day.  

Procurement documents  Any document produced or referred to by the contracting organization to 

describe or determine elements of the procurement procedure, including 

the publicity measures, the invitation to tender, the tender specifications, 

including the technical specifications and the relevant criteria, or the 

descriptive documents in case of a competitive dialogue and the draft 

contract.   

Procurement procedure  The procedure followed by a contracting organization to identify, and 

conclude a contract with, a suitable contractor to provide defined goods, 

works or services.  

Project  
The project in relation to which the supplies are to be provided under the 

contract, and the project in relation to which the grant contract is awarded 

– GEF financed Project “Achieving Land Degradation Neutrality 

Targets of Georgia through Restoration and Sustainable Management of 

Degraded Pasturelands” (GEF Project ID. : 10151, Focal Area: Land 

Degradation, GEF Period: GEF-7, Approved for Implementation:  Feb-

2020).  

https://www.thegef.org/project/achieving-land-degradation-neutrality-

targetsgeorgia-through-restoration-and-sustainable  

Project coordinator   Authorized representative of the contracting organization – the person 

responsible for administration and execution of supply contract on behalf 

of the contracting organization.  

Special conditions  The special conditions laid down by the contracting organization as an 

integral part of the tender or call for proposals dossier, including 

amendments to the general conditions, clauses specific to the contract 

and technical specifications.  

Staff  
Any personnel, employee or expert working for a contractor regardless of 

their contractual link.    

Subcontractor  
An economic operator that is proposed by a candidate or tenderer or 

contractor to perform part of a contract or by a beneficiary to perform 

part of the tasks co-financed by the grant.   

Successful tenderer  
The tenderer selected at the end of a tender procedure for the award of a 

contract.   

Supplies  All goods the contractor are required to supply to the contracting 

organization and where the property of what is purchased is transferred 

from the contractor to the contracting organization (in the case of 

procurement contracts).   

Supply contract  Supply contracts cover the purchase, leasing, rental or hire purchase, 

with or without option to buy, of products. A contract for the supply of 

products and, incidentally, for siting and installation shall be considered 

a supply contract.  
Taxes  Include indirect taxes such as value added taxes, customs and import 

duties, other fiscal charges and duties.  

https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
https://www.thegef.org/project/achieving-land-degradation-neutrality-targets-georgia-through-restoration-and-sustainable
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Technical offer  The part of a tender which contains all non-financial elements of the 

tender, i.e. all elements other than the financial offer which are required 

by the tender dossier. The technical offer must not contain any financial 

indications.  

Technical specifications  The document drawn up by the contracting organization setting out its 

requirements and/or objectives in respect of the provision of supplies or 

works, specifying, where relevant, the methods and resources to be used 

and/or results to be achieved.   

Tender  
A written or formal offer to supply goods, perform services or execute 

works for an agreed price.  

Tender dossier  
The dossier which contains all the documents needed to prepare and 

submit a tender.  

Tender price  
The sum stated by the tenderer in its tender for carrying out the contract.  

Tender procedure  
The overall process of putting a contract out for tender, starting with the 

publication of a procurement notice and ending with the award of the 

tendered contract.  

Tenderer  
A natural or legal person or consortium thereof submitting a tender with 

a view to concluding a contract.  

Unacceptable  
A tender which does not comply with the maximum available budget or 

with the minimum quality levels.  

Warranty obligations  The warranty of the contractor that the supplies are new, unused, 

without defects, of the most recent models and incorporate all recent 

improvements in design and materials. This warranty must remain 

valid for a maximum of 1 year after provisional acceptance. See Article 

32 of the general conditions.    

Written communications  Certificates, notices, orders and instructions issued in writing under the 

contract.  

  

Article 2 - Language of the contract  

  

2.1. The  language  of  the  contract  and  of  all  communications  between  the  contractor, 

and contracting organization or their authorized representatives shall be as stated in 

the special conditions.  

  

  

Article 3 - Order of precedence of contract documents  

  

3.1.       The order of precedence of the contract documents shall be stated in the contract.  

  

  

Article 4 - Communications  

  

4.1. Any written communication relating to this contract between the contracting organization 

and the contractor shall state the contract title and identification number, and shall be 

sent by post, cable, telex, facsimile transmission, e-mail or personal delivery, to the 

appropriate addresses designated by the parties for that purpose in the special 

conditions.  
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4.2. If  the  sender  requires  evidence  of  receipt,  it  shall  state  such  requirement  in  its 

communication and shall demand such evidence of receipt whenever there is a   for 

the receipt of the communication. In any event, the sender shall take all the necessary 

measures to ensure timely receipt of its communication.  

  
4.3. Wherever the contract provides for the giving or issue of any notice, consent, approval, 

certificate  or  decision,  unless  otherwise  specified  such  notice,  consent,  approval, 

certificate or decision shall be in writing and the words ‘notify’, ‘consent’, ‘certify’, 

‘approve’  or  ‘decide’  shall  be  construed  accordingly.  Any  such  consent,  

approval, certificate or decision shall not unreasonably be withheld or delayed.  

  

4.4.       Any oral instructions or orders shall be confirmed in writing.   

  

  

Article 5 - Assignment  
  

   Not applicable.  

  

  

Article 6 - Subcontracting  

  

6.1. A subcontract shall be valid only if it is a written agreement by which the contractor 

entrusts performance of a part of the contract to a third party.  

  

6.2.   The contractor shall request to the contracting organization the authorisation to 

subcontract.  

  

The request  must  indicate the  elements  of  the  contract  to  be  subcontracted and  

the identity of the subcontractors. The contracting organization shall notify the 

contractor of its decision within 30 days of receipt of the request, stating reasons 

should it withhold such authorisation.  

  

6.3.       Subcontractors shall satisfy the eligibility criteria applicable for the award of the 

contract.  

  

They shall not fall under the exclusion criteria described in the tender dossier and the 

contractor shall ensure that they are not subject to national public-law restrictive 

measures – e.g., under the Law of Georgia on Enforcement Proceedings of 15 July 

2008. (https://www.matsne.gov.ge/en/document/view/18442?publication=99).  

  
6.4.  No  subcontract  creates  contractual  relations  between  any  subcontractor  and  the 

contracting organization.  

  

6.5. The  contractor  shall  be  responsible  for  the  acts,  defaults  and  negligence  of  its 

subcontractors and their agents or employees, as if they were the acts, defaults or 

negligence of the contractor, its agents or employees. The approval by the contracting 

organization of the subcontracting of any part of the contract or of the subcontractor 

to perform any part of the tasks shall not relieve the contractor of any of its obligations 

under the contract.  

  

6.6. If  a  subcontractor  has  undertaken  any  continuing  obligation  extending  for  a  period 

exceeding that of the warranty period under the contract towards the contractor in 

respect of the supplies provided by the subcontractor, the contractor must, at any time 

after the expiration of the warranty period, transfer immediately  

https://www.matsne.gov.ge/en/document/view/18442?publication=99
https://www.matsne.gov.ge/en/document/view/18442?publication=99
https://www.matsne.gov.ge/en/document/view/18442?publication=99
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to the contracting organization, at the contracting organization's request and cost, the 

benefit of such obligation for the unexpired duration thereof.  

  
6.7. If the contractor enters into a subcontract without approval, the contracting organization 

may, without  formal  notice  thereof,  apply  as  of  right  the  sanction  for  breach  of 

contract provided for in Articles 35 and 36.  

  

6.8. If a subcontractor is found by the contracting organization or the project coordinator to be 

incompetent in discharging its duties, the contracting organization or the project 

coordinator may request the contractor forthwith, either to provide a subcontractor 

with qualifications and experience acceptable to the contracting organization as a 

replacement, or to resume the implementation of the tasks itself.  

  

  

  
  

OBLIGATIONS OF THE CONTRACTING ORGANIZATION  
  

  
Article 7 - Supply of documents  

  

7.1. Save where otherwise provided in the special conditions, within 30 days of the signing of 

the contract, the contracting organization shall provide the contractor, free of charge, 

with a copy of the drawings (if applicable) prepared for the implementation of the 

tasks and a copy of the specifications and other  contract documents. The contractor 

may purchase additional copies of these drawings, specifications and other 

documents, in so far as they are available. Upon final acceptance, the contractor shall 

return to the contracting organization all drawings, specifications and other contract 

documents.  

  

7.2. The contracting organization shall co-operate with the contractor to provide information 

that the latter may reasonably request in order to perform the contract.  

  

7.3. The contracting organization shall notify the contractor of the name and address of the 

project coordinator.  

  
7.4. Unless it is necessary for the purposes of the contract, the drawings (if applicable), 

specifications and other documents provided by the contracting organization shall not 

be used or communicated to a third party by the contractor without the prior consent 

of the contracting organization.  

  

7.5. The project coordinator shall have authority to issue to the contractor administrative orders 

incorporating such supplementary documents and instructions as are necessary for the 

proper execution of the contract and the remedying of any defects therein.  

  

7.6. The special conditions must indicate the procedure used, if necessary, by the contracting 

organization and the project coordinator to approve drawings (if applicable) and other 

documents provided by the contractor.  

  

  

Article 8 - Assistance with local regulations  

  

8.1. The contractor may request the assistance of the contracting organization in obtaining 

copies of laws, regulations and information on local customs, orders or bye-laws of 
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the country where the supplies are to be delivered which may affect the contractor in 

the performance of its obligations under the contract. The contracting organization 

may provide the assistance requested to the contractor at the contractor's cost.  

  

8.2. The contractor shall duly notify the contracting organization of details of the supplies so 

that the contracting organization can obtain the requisite permits or import licences.  

  

8.3. The  contracting  authority  will  undertake  to  obtain,  in  accordance  with  the  special 

conditions, the requisite permits or import licences within a reasonable period, taking 

account of the implementation dates for the tasks.  

  

8.4. Subject to the provisions of the laws and regulations on foreign labour of Georgia in which 

the supplies are to be delivered, the contracting organization provides reasonable 

assistance to the contractor, at its request.  

  

  
  

OBLIGATIONS OF THE CONTRACTOR  
  

  
Article 9 - General obligations  

  

9.1.  The  contractor  shall  implement the  contract  with  due care,  efficiency and  

diligence  in accordance with the best professional practice.  

  

9.2. The contractor shall, in accordance with the provisions of the contract, supply (deliver, 

unload, commission) the supplies and carry out any other work including the 

remedying of any defects in the supplies. The supply may include siting and 

installation operations. The contractor shall also provide all necessary equipment, 

supervision, labour and facilities required for the implementation of the tasks.  

  
9.3.   The contractor shall comply with administrative orders given by the project coordinator.  

  

Where the contractor considers that the requirement of an administrative order goes 

beyond the scope of the contract, it shall, give notice with reasons to the project 

coordinator.  

  

If the contractor fails to notify within 30 days period after receipt thereof, he shall be 

barred from so doing.  Execution of the administrative  order shall not  be suspended 

because of this notice.  

  

9.4. The  contractor  shall  supply,  without  delay,  any  information  and  documents  to  the 

contracting  authority  and  the  FAO  upon  request,  regarding  the conditions in 

which the contract is being executed.  

  

9.5. The contractor shall respect and abide by all laws and regulations in force in Georgia 

where  the  supplies  are  to  be  delivered  and  shall  ensure  that  its  personnel,  their 

dependants, and its local employees also respect and abide by all such laws and 

regulations. The contractor shall indemnify the contracting organization against any 

claims and proceedings arising from any infringement by the contractor, its employees 

and their dependants of such laws and regulations.  

  

9.6. Should  any  unforeseen  event,  action  or  omission  directly  or  indirectly  hamper 

performance of the contract, either partially or totally, the contractor shall 
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immediately and at its own initiative record it and report it to the contracting 

organization. The report shall include a description of the problem and an indication 

of the date on which it started and of  the  remedial  action  taken  by  the contractor  

to  ensure  full  compliance  with  its obligations under the contract. In such event the 

contractor shall give priority to solving the problem rather than determining liability.  

  

9.7. Subject to Article 9.9, the contractor undertakes to treat in the strictest confidence and not 

make use of or divulge to third parties any information or documents which are linked 

to the performance of the contract without the prior consent of the contracting 

organization. The contractor shall continue to be bound by this undertaking after 

completion of the tasks and shall obtain from each member of its staff the same 

undertaking. However, use of the contract’s reference for marketing or tendering 

purposes does not require prior approval of the contracting organization, except where 

the contracting organization declares the contract to be confidential.  

  

9.8. If the contractor is a joint venture or a consortium of two or more persons, all such persons 

shall be jointly and severally bound  in respect of the obligations under the contract, 

including any recoverable amount. The person designated by the consortium to act on 

its behalf for the purposes of the contract shall have the authority to bind the 

consortium and is the sole interlocutor for all contractual and financial aspects. The 

composition or the constitution of the joint venture or consortium shall not be altered 

without the prior consent of the contracting organization. Any alteration of the 

composition of the consortium without the prior consent of the contracting 

organization may result in the termination of the contract.  

  

9.9. Save where the FAO requests or agrees otherwise, the contractor shall ensure the highest 

visibility to the financial contribution of the FAO and primary donor – Global 

Environmental Facility (GEF). To ensure such publicity the contractor shall 

implement among other actions the specific activities described in the special 

conditions.   

  

9.10. Any records shall be kept for a 3-year period after the final payment made under the 

contract.    

  

  

Article 9a -  Code of conduct  

  

9a.1   The contractor shall at all times act impartially and as a faithful adviser in accordance 

with the code of conduct of its profession. It shall refrain from making public 

statements about the project without the prior approval of the contracting organization. 

It shall not commit the contracting organization in any way without its prior consent 

and shall, where appropriate, make this obligation clear to third parties.  

  

  

Physical abuse or punishment, or threats of physical abuse, sexual abuse or 

exploitation, harassment and verbal abuse, as well as other forms of intimidation shall 

be prohibited. The contractor shall also provide to inform the contracting organization 

of any breach of ethical standards or code of conduct as set in the present Article. In 

case the contractor is aware of any violations of the abovementioned standards he 

shall report in writing within 30 days to the contracting organization  

9a.2  

  

The contractor and its staff shall respect human rights and applicable data protection 

rules.  
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9a.3  The contractor shall respect environmental legislation applicable in Georgia where the 

supplies have to be delivered and internationally agreed core labour  

standards, i.e. the ILO core labour standards, conventions on freedom of association 

and collective bargaining, elimination of forced and compulsory labour, elimination 

of discrimination in respect of employment and occupation, and the abolition of child 

labour.   

  

9.a.4 The contractor or any of its subcontractors, agents or personnel shall not abuse of its 

entrusted power for private gain. The contractor or any of its subcontractors, agents or 

personnel shall not receive or agree to receive from any person or offer or agree to 

give to any person or procure for any person, gift, gratuity, commission or 

consideration of any kind as an inducement or reward for performing or refraining 

from any act relating to the performance of the contract or for showing favour or 

disfavour to any person in relation to the contract. The contractor shall comply with 

all applicable laws and regulations and codes relating to anti-bribery and 

anticorruption.  

  

9.a.5 The payments to the contractor under the contract shall constitute the only income or 

benefit it may derive in connection with the contract. The contractor and its staff must 

not exercise any activity or receive any advantage inconsistent with their obligations 

under the contract.  

  

9a.6      The  execution  of  the  contract  shall  not  give  rise  to  unusual  commercial   expenses.  

  

Unusual commercial expenses are commissions not mentioned in the contract or not 

stemming from a properly concluded contract referring to the contract, commissions 

not paid in return for any actual and legitimate service, commissions remitted to a tax 

haven, commissions paid to a recipient who is not clearly identified or commission 

paid to a company which has every appearance of being a front company. The 

contracting organization and FAO may carry out documentary or onthe-spot checks 

it deems necessary to find evidence in case of suspected unusual commercial 

expenses.  

  

The respect of the code of conduct set out in the present Article constitutes a 

contractual obligation. Failure to comply with the code of conduct is always deemed 

to be a breach of the contract under Article 35 of the General Conditions. In addition, 

failure to comply with the provision set out in the present Article can be qualified as 

grave professional misconduct that may lead either to suspension or termination of 

the contract, without prejudice to the application of administrative sanctions including 

exclusion from participation in future contract award procedures.  

  

  

Article 9b    Conflict of interest  

  

9.b.1    The contractor shall take all necessary measures to prevent or end any situation that 

could compromise the impartial and objective performance of the contract. Such 

conflict of interests could arise in particular as a result of economic interest, political 

or national affinity, family or emotional ties, or any other relevant connection or shared 

interest. Any conflict of interests which may arise during performance of the contract 

shall be notified to the contracting organization without delay. In the event of such 

conflict, the contractor shall immediately take all necessary steps to resolve it.  

  

9.b.2   The contracting organization reserves the right to verify that such measures are adequate 

and may require additional measures to be taken if necessary. The contractor shall 
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ensure that its staff, including its management, is not placed in a situation which could 

give rise to conflict of interests. Without prejudice to its obligation under the contract, 

the contractor shall replace, immediately and without compensation from the 

contracting organization, any member of its staff exposed to such a situation.  

  
9.b.3  The contractor shall refrain from any contact which would compromise its independence 

or that of its personnel.  

  

9.b.4    The contractor shall limit its role in connection with the project to the provision of the 

supplies described in the contract.  

  

9.b.5 The contractor and anyone working under its authority or control in the performance of 

the  contract  or  on  any  other  activity  may  be  excluded  from  access  to  other 

GEF funds available under the same project. However, if the contractor is able to prove 

that his involvement in previous stage of the project does not constitute unfair 

competition, he may participate, subject to prior approvail of the contracting 

organization.  

  

  

Article 10 -    Origin  

  

10.1. All  goods  shall  have  their  origin  in  any  eligible  source  country  as  defined  in  the 

instructions to tenderers and the special conditions.  

  

10.2. The  contractor  must  certify  that  the  goods  tendered  comply  with  this  requirement, 

specifying their countries of origin. It may be required to provide more detailed 

information in this respect.  

  
10.3. The contractor shall document the origin at the time of provisional acceptance. Failure 

to comply with this obligation may lead, after formal notice, to termination of the 

contract and/or suspension of payment.  

  

  

Article 11 -    Performance guarantee  
  

11.1. The contractor shall, together with the return of the countersigned contract, furnish to the 

contracting organization with a guarantee for the full and proper execution of the 

contract. The amount of the guarantee shall be as specified in the special conditions. 

It shall be in the range of 5 and 10% of the total contract price, including any amounts 

stipulated in addenda to the contract.  

  

11.2. The performance guarantee shall be held against payment to the contracting organization 

for any loss resulting from the contractor's failure to perform its contractual 

obligations under the contract.  

  

11.3. The performance guarantee shall be in the format provided for in the contract and may 

be provided in the form of a bank guarantee, a banker's draft, a certified cheque, a 

bond provided by an insurance and/or bonding company, an irrevocable letter of credit 

or a cash deposit made with the contracting organization. If the performance guarantee 

is to be provided in the form of a bank guarantee, a banker's draft, a certified cheque 

or a bond, it shall be issued by a bank or bonding and/or insurance company approved 

by the contracting organization.  
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11.4. The performance guarantee shall be denominated in the currency in which the contract 

is payable. No payments shall be made in favour of the contractor prior to the 

provision of the guarantee. The guarantee shall continue to remain valid until the 

contract has been fully and properly performed.  

  

11.5. During the execution of the contract, if the natural or legal person providing the guarantee 

(i) is not able or willing to abide by its commitments, (ii) is not authorised  

to issue guarantees to contracting authorities, or (iii) appears not to be financially 

reliable, the guarantee shall be replaced. The contracting organization shall give 

formal notice to the contractor to provide a new guarantee on the same terms as the 

previous one. Should the contractor fail to provide a new guarantee, the contracting 

organization may terminate the contract.  

  

11.6. The contracting organization shall demand payment from the guarantee of all sums for 

which the guarantor is liable under the guarantee due to the  contractor's default under 

the contract, in accordance with the terms of the guarantee and up to the value thereof. 

The guarantor  shall,  without  delay,  pay  those  sums  upon  demand  from  the  

contracting organization and may not raise any objection for any reason whatsoever. 

Prior to making any claim  under  the  performance  guarantee,  the  contracting  

authority  shall  notify  the contractor stating the nature of the default in respect of 

which the claim is to be made.  

  

11.7. Unless the special  conditions  provide  otherwise, the  performance  guarantee shall  be 

released within 60 days of the issuing of the signed final acceptance certificate for its 

total amount except for amounts which are the subject of amicable settlement, 

arbitration or litigation.  

  

  

Article 12 -    Liabilities and insurance  

  

12.1.     Liabilities  

  

The liability rules described below are without prejudice to the possible application 

of international conventions on the carriage of goods.  

  

a) Liability for damage to supplies  

  

Without prejudice to Article 32 (warranty obligations) and Article 38 (force majeure), 

the contractor shall assume (i) full responsibility for maintaining the integrity of the 

supplies and (ii) the risk of loss and damage, whatever their cause, until the final 

acceptance as foreseen in Article 34.  

  
Compensation for  damage  to  the  supplies  resulting  from the  contractor's  liability  

in respect of the contracting organization is capped at an amount equal to three 

hundred thousand  Georgian National Currency - Lari (GEL) if the contract value is 

less than or equal to three hundred thousand  Georgian National Currency - Lari 

(GEL). If the contract value is greater than three hundred thousand  Georgian National 

Currency - Lari (GEL), compensation for damages resulting from the contractor's 

liability shall be capped to the contract value.  

  
However, compensation for loss or damage resulting from fraud or gross negligence 

of the contractor, its staff, its subcontractors and any person for which the contractor 

is answerable, can in no case be capped.  
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b) Contractor's liability in respect of the contracting organization  

  

At any time, the contractor shall be responsible for and shall indemnify the contracting 

organization for any damage caused to the contracting organization by the contractor, 

its staff, its subcontractors and any person for which the contractor is answerable.   

  

Compensation for damage resulting from the contractor's liability in respect of the 

contracting organization is capped at an amount equal to three hundred thousand  

Georgian National Currency - Lari (GEL) if the contract value is less than or equal to 

three hundred thousand  Georgian National Currency - Lari (GEL). If the contract 

value is greater than three hundred thousand  Georgian National Currency - Lari 

(GEL)s, compensation for damages resulting from the contractor's liability shall be 

capped to the contract value.  

  

However, compensation for loss or damage resulting from the contractor's liability in 

case of bodily injury, including death, can in no case be capped. The same applies to 

compensation for any damages of any kind resulting from fraud or gross negligence 

of the contractor, its staff, its subcontractors and any person for which the contractor 

is answerable.  

  

c) Contractor's liability in respect of third parties  

  

The contractor shall, at its own expense, indemnify, protect and defend, the 

contracting organization,  its  agents  and  employees,  from  and  against  all  actions,  

claims,  losses  or damage, direct or indirect, of whatever nature (hereinafter 

‘claim(s)’) arising from any act or omission by the contractor, its staff, its 

subcontractors and/or any person for which the contractor is answerable, in the 

performance of its duties.  

  

The contracting organization must notify any third party claim to the contractor as 

soon as possible after the contracting organization becomes aware of them.  

  

If the contracting organization chooses to challenge and defend itself against the 

claim(s), the contractor shall bear the reasonable costs of defence incurred by the 

contracting organization, its agents and employees.  

  

Under these general conditions, the agents and employees of the contracting 

organization, as well as the contractor's staff, its subcontractors and any person for 

which the contractor is answerable are considered to be third parties.  

  

The contractor shall treat all claims in close consultation with the contracting 

organization  

  

Any settlement or agreement settling a claim requires the prior express consent of the 

contracting organization and the contractor.  

  

12.2.     Insurance  

  
a)  Insurance – general issues  

  

At the latest together with the return of the countersigned contract, and for the period 

of implementation of the tasks, the contractor shall ensure that itself, its staff, its 

subcontractors and any person for which the contractor is answerable, are adequately 

insured  with  insurance  companies  recognized  on  the national or international  
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insurance  markets, unless the contracting organization has given its express written 

consent on a specific insurance company.  

  
Under the special conditions, the contracting organization may require that at the 

latest together with the return of the countersigned contract, the contractor shall 

provide the contracting organization with all cover notes and/or certificates of 

insurance showing that the contractor's obligations relating to insurance are fully 

respected. The contractor shall submit without delay, whenever the contracting 

organization or the project coordinator  so  requests,  an  updated  version  of  the  

cover  notes  and/or  certificates  of insurance.  

  

  

  

  

The contractor shall obtain from the insurers that they commit to personally and 

directly inform the contracting organization of any event likely to reduce, cancel or 

alter in any manner whatsoever, that coverage. The insurers shall deliver this 

information as quickly as possible, and in any event at least thirty (30) days before 

the reduction, cancellation or alteration of the cover is effective. The contracting 

organization reserves the right to indemnify the insurer in case the contractor fails to 

pay the premium.   

  
Whenever possible, the contractor shall ensure that the subscribed insurance contracts 

contain a waiver of recourse in favour of the contracting organization, its agents and 

employees.  

  

The purchase of adequate insurances by the contractor shall in no case exempt it from 

its statutory and/or contractual liabilities.  

  

The contractor shall fully bear the consequences of a total or partial lack of coverage, 

and to the full discharge of the contracting organization.  

  

The contractor shall ensure that its staff, its subcontractors and any person for which 

the contractor is answerable comply with the same insurance requirements imposed 

to it under this contract. In case of default of insurance or inadequate insurance of its 

staff, its subcontractors or any person for which the contractor is answerable, the 

contractor shall indemnify the contracting organization from all consequences 

resulting therefrom.  

  
Under its  own responsibility and  without prejudice to the obligation to take  out all 

insurance covering its obligations under this contract, the contractor shall ensure that 

all compulsory insurances are subscribed in compliance with the laws and regulations 

in force in Georgia in which the duties are to be performed. It shall also ensure that 

all possible statutory obligations applying to the coverage are complied with.  

  
The contracting organization shall not bear any liability for the assessment and 

adequacy of insurance policies taken out by the contractor with its contractual and/or 

statutory obligations.  

  

b)  Insurance – Specific issues  

  

The contractor shall take out all insurance necessary to cover its liability, both with 

regard to its professional liability and its liability as provided under Article 12.1 
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‘Liabilities’. The contractor shall in particular subscribe a products and after delivery 

insurance.  

  
Depending on the nature of the contractor's obligations, the contracting organization 

may require that the carriage of supplies be covered by a ‘transportation’ insurance 

policy; the conditions of which may be specified in the special conditions, which may 

also specify other  types  of  insurance  to  be  taken  out  by  the  contractor.  This  

insurance  shall  in particular cover the loading, intermediate storage, unloading, 

including stowage and protection, if such operations are included in the contract.  

  

  

Article 13 -    Programme of implementation of the tasks  
  

13.1. If  the  special  conditions  so  require,  the  contractor  shall  submit  a  programme  of 

implementation of the tasks for the approval of the project coordinator. The 

programme shall contain at least the following:  

  

a) the order in which the contractor proposes to perform the contract including 

design, manufacture, delivery to place of receipt, installation, testing and 

commissioning;  

b) the time limits within which submission and approval of the drawings (if 

applicable) are required;  

c) a general description of the methods which the contractor proposes to  

  adopt for executing the contract; and  

d) such further details and information as the project coordinator may reasonably 

require.  

  
13.2. The  special  conditions  shall  specify  the  time  limit  within  which  the  programme  

of implementation of the tasks must be submitted to the project coordinator for 

approval. They may set time limits within which the contractor must submit all or part 

of the detailed drawings,  documents  and  items.  They  shall  also  state  the  deadline  

for  the  project coordinator's  approval  or  acceptance  of  the  programme  of  

implementation,  detailed drawings, documents and items.  

  
13.3. The approval of the programme by the project coordinator shall not relieve the 

contractor of any of its obligations under the contract.  

  

13.4. No material alteration to the programme shall be made without the approval of the 

project coordinator. If, however, the progress of the implementation of the tasks does 

not conform to the programme, the project coordinator may instruct the contractor to 

submit a revised programme in accordance with the procedure laid down in Article 

13.  

  

  

Article 14 -    Contractor's drawings  

  

14.1. If the special conditions so provide, the contractor shall submit to the project coordinator 

for approval:  

  

a) the drawings, documents, samples and/or models, according to the time limits and 

procedures laid down in the special conditions or in the programme of implementation 

of the tasks;  
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b) such drawings as the project coordinator may reasonably require for the  

implementation of the tasks.  

  

14.2. If the project coordinator fails to notify its decision of approval referred to in Article 

14.1 within the time limits referred to in the contract or the approved programme of 

implementation  of the tasks, such drawings, documents, samples or models shall be 

deemed to be approved at the end of the time limits specified. If no time limit is 

specified, they shall be deemed to be approved 30 days after receipt.  

  

14.3. Approved  drawings,  documents,  samples  and  models  shall  be  signed  or  otherwise 

identified by the project coordinator and shall not be departed from except as 

otherwise instructed by the project coordinator. Any contractor's drawings, 

documents, samples or models which the project coordinator refuses to approve shall 

be modified to meet the requirements of the project coordinator and resubmitted by 

the contractor for approval. Within 15 days of being notified of the project 

coordinator's remarks, the contractor shall make the requisite corrections, adjustments 

etc. to the documents, drawings etc. The corrected or adjusted documents, drawings 

etc. shall be resubmitted for the project coordinator's approval under the same 

procedure.  

  
14.4. The contractor shall supply additional copies of approved drawings in the form and 

numbers stated in the contract or in subsequent administrative orders.  

  
14.5. The approval of the drawings, documents, samples or models by the project 

coordinator shall not relieve the contractor from any of its obligations under the 

contract.  

  

14.6. The project coordinator shall have the right at all reasonable times to inspect all 

drawings, documents, samples or models relating to the contract at the contractor's 

premises.  

  

14.7. Before provisional acceptance of the supplies, the contractor shall supply operation 

and maintenance manuals together with drawings, which shall be in such detail as will 

enable the contracting organization to operate, maintain, adjust and repair all parts of 

the supplies. Unless otherwise stated in the special conditions, the manuals and 

drawings shall be in the language of the contract and in such forms and numbers as 

stated in the contract. The supplies shall not be considered completed for the purpose 

of provisional acceptance until such manuals and drawings have been supplied to the 

contracting organization.  

  

  

Article 15 -    Sufficiency of tender prices  
  

15.1. Subject to any additional provisions which may be laid down in the special conditions, 

the contractor shall be deemed to have satisfied itself before submitting its tender as 

to the correctness and sufficiency of the tender and to have taken account of all that is 

required for the full and proper implementation of the tasks and to have included in 

its rates and prices all costs related to the supplies, in particular:  

  

a) the costs of transport;  

b) the  costs  of  handling,  packing,  loading,  unloading,  transit,  delivery,  

unpacking, checking, insurance and other administrative costs in connection with 

the supplies. The packaging shall be the property of the contracting  
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  organization unless otherwise provided in the special conditions;  

c) the cost of documents relating to the supplies where such documents are  

  required by the contracting organization;  

d) execution and supervision of on-site assembly and/or commissioning of the  

  delivered supplies;  

e) furnishing  of  tools  required  for  assembly  and/or  maintenance  of  the   

  delivered supplies;  

f) furnishing  of  detailed  operation  and  maintenance  manuals  for  each  unit  of   

  the delivered supplies, as specified in the contract;  

g) supervision or maintenance and/or repair of the supplies, for a period of time 

stated in the contract, with the stipulation that this service shall not release the  

  contractor from any warranty obligations under the contract;  

h) training of the contracting organization's personnel, at the contractor's factory 

and/or elsewhere as specified in the contract.  

  

15.2. Since the contractor is deemed to have determined its prices on the basis of its own 

calculations, operations and estimates, it shall carry out without additional charge any 

work that is the subject of any item whatsoever in its tender for which it neither 

indicates a unit price nor a lump sum.  

  

  

  

  

  

Article 16 -    Tax and customs arrangements  
  

16.1. Save where otherwise provided in the special conditions, the terms of delivery of the 

goods shall be DDP (Delivered Duty Paid) – Incoterms 2010, International Chamber 

of Commerce.  

  

  

Article 17 -    Patents and licences  

  

17.1. Save where otherwise provided in the special conditions, the contractor shall indemnify 

and hold the contracting organization harmless for all damages and cost incurred due 

to any claim brought by any third party including creators and intermediaries for 

alleged or actual violations of intellectual, industrial or other property rights of any 

kind whatsoever based on the contracting organization's use as specified in the 

contract of patents, licenses, drawings,  designs,  models,  or  brand  or  trademarks,  

except  where  such  infringement results from compliance with the design or 

specification provided by the contracting organization.  

  

17.2. All industrial, intellectual and other property rights (including but not limited to patent 

rights and copyright) developed in connection with the tasks by or on behalf of the 

contractor, including but not limited to any rights in any documents prepared for the 

purpose of the contract or the tasks, shall remain vested in the contractor but the 

contracting organization shall have an irrevocable, royalty-free, non-exclusive licence 

of the above-mentioned rights for the purpose of the contract.  
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Such licence shall carry the right to grant sub-licences and shall be transferable by the 

contracting organization to third parties without the consent of the contractor being 

required.  

  

All industrial, intellectual and other property rights (including but not limited to patent 

rights and copyright) developed in connection with the tasks by or on behalf of the 

contracting organization, including but not limited to any rights in any documents 

prepared for  the  purpose  of  the  contract  or  the  tasks,  shall  remain  vested  in  

the  contracting organization but the  contractor  shall  have  the  right  at its  cost to  

copy,  use  and  obtain communication of these documents for the purpose of the 

contract.  

  
Upon and notwithstanding any termination of the contract howsoever arising, as well 

as after completion of the tasks, the contracting organization shall continue to have 

the benefit of the licence referred to in Article 17.2, first paragraph.  

  
  

  

IMPLEMENTATION OF THE TASKS AND 

DELAYS  
  

  
Article 18 -    Commencement order  

  

18.1. Subject to the special conditions, the contracting organization shall fix the date on which 

implementation of the tasks is to commence and advise the contractor thereof either 

in the notification of award of the contract or by administrative order.  

  

18.2. Save where the parties agree otherwise, implementation of the tasks shall begin no later 

than 90 days following notification of award of contract. Unless this delay results from 

the contractor default, after that date the contractor shall be entitled not to implement 

the contract and to obtain its termination and/or compensation for the  

damage it has suffered. The contractor shall forfeit this right unless it exercises it 

within 30 days of the expiry of the 90-day period.  

  

  

Article 19 -    Period of implementation of the tasks  

  

19.1. The period of implementation of tasks shall commence on the date fixed in accordance 

with Article 18 and shall be as laid down in the special conditions, without prejudice 

to extensions of the period which may be granted under Article 20.  

  

19.2. If provision is made for distinct periods of implementation of the tasks for separate lots, 

in cases where one contractor is awarded more than one lot per contract, the periods 

of implementation of the tasks for the separate lots shall not be accumulated.  

  

  

Article 20 -    Extension of period of implementation of the tasks  

  

20.1. The contractor may request an extension to the period of implementation of the tasks if 

it is or will be delayed in completing the contract by any of the following reasons:  

  

a) exceptional weather conditions in the country of the contracting  
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  organization which may affect installation or erection of the supplies;  

b) artificial obstructions or physical conditions which may affect delivery of the 

supplies, which could not reasonably have been foreseen by an experienced  

  contractor;  

c) administrative orders affecting the date of completion other than those arising  

  from the contractor's default;  

d) failure of the contracting organization to fulfil its obligations under the  

  contract;  

e) any suspension of the delivery and/or installation of the supplies which is  

 not due to the contractor's default;  f)   force majeure;  

g) extra or additional supplies ordered by the contracting organization;  

h) any other causes referred to in these general conditions which are not due to  

  the contractor's default.  

20.2. If  the  contractor  considers  himself  to  be  entitled  to  any  extension  of  the  period  

of implementation under the contract, the contractor shall:  

  

a) give notice to the project coordinator of its intention to make such a request no 

later than 15 days after the contractor became aware, or should have  

  become aware of the event or circumstance giving rise to the request.  

b) If the contractor fails to give notice of a request for extension of the period of 

implementation within such period of 15 days, the period of implementation 

shall not be extended and the contracting organization shall be discharged from 

all liability in connection with the request; and  

c) submit to the project coordinator full and detailed particulars of the request, 

within 30 days from the above notification unless otherwise agreed between the 

contractor and the Auothorized Acceptance Official, in order that such request  

  may be investigated at the time.  

20.3. Within 30 days from the receipt of the contractor's detailed particulars of the request, the 

project coordinator shall in agreement with the contracting organization, by notice to 

the contractor, grant such extension of the period of implementation of the tasks as 

may be justified, either prospectively or retrospectively, or inform the contractor that 

it is not entitled to an extension.  

  

  

Article 21 -    Delays in implementation of the tasks  
  

21.1. If the contractor fails to deliver any or all of the goods or perform the services within the 

period of implementation of the tasks specified in the contract, the contracting 

organization shall,  without  formal  notice  and  without  prejudice  to  its  other  

remedies  under  the contract, be entitled to liquidated damages for every day, or part 

thereof, which shall elapse between the end of the period of implementation of the 

tasks, or extended period of implementation of the tasks under article 20, and the 

actual date of completion. The daily rate of liquidated damages is 5/1000 of the value 

of the undelivered supplies to a maximum of 15% of the total contract price.  
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21.2. If the non-delivery of any of the goods prevents the normal use of the supplies as a whole, 

the liquidated damages provided for in Article 21.1 shall be calculated on the basis of 

the total contract price.  

  
21.3. If the contracting organization has become entitled to claim at least 15% of the total 

contract price it may, after giving notice to the contractor:  

  

- seize the performance guarantee; and/or  

- terminate the contract,  

- enter into a contract with a third party for the provision of the balance of the 

supplies at the contractor's cost.  

  

Article 22 -    Amendments  

  

22.1. Contract amendments must be formalised by a contract addendum signed by both parties. 

Substantial amendments to the contract, including amendments to the total contract 

price, must be made by means of an addendum. Any contractual amendments must 

respect the general principles defined in the practical guide.  

  
22.2. Subject to the limits of the procedure thresholds set in the practical guide, the contracting 

organization reserves the right to vary by an administrative order the quantities per lot 

or per item by +/- 100 % at the time of contracting and during the validity of the 

contract. The total value of the supplies may not rise or fall as a result of the variation 

by more than 25% of the tender price. The unit prices quoted in the tender shall be 

applicable to the quantities procured under the variation.  

  

22.3. The contracting organization shall have the power to order any amendment to any part 

of the supplies necessary for the proper completion and/or functioning of the supplies. 

Such amendments by administrative order may include additions, omissions, 

substitutions, changes in quality, quantity, form, character, kind, as well as in 

drawings, designs or specifications where the supplies are to be specifically 

manufactured for the contracting organization, in method of shipment or packing, 

place of delivery, and in the specified sequence, method or timing of implementation 

of the tasks. No administrative order shall have the effect of invalidating the contract, 

but the financial effect, if any, of all such amendments shall be valued in accordance 

with Article 22.7.  

  

  

  

22.4.     All administrative orders shall be issued in writing, it being understood that:  

  

a) if, for any reason, the project coordinator or the contracting organization finds 

it necessary to give an order orally, it shall as soon as possible thereafter confirm 

the order by an administrative order;  

  
b) if the contractor confirms in writing an oral order given for the purpose of Article 

22.4.a and the confirmation is not contradicted in writing forthwith by the 

project coordinator  or  the  contracting  authority,  the  project  coordinator or  

the  contracting authority shall be deemed to have issued an administrative order;  

  

c) no  administrative  order  is  required  to  increase  or  decrease  the  quantity  of  

any incidental siting or installation because the estimates in the budget 

breakdown were too high or too low.  
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22.5. Save where Article 22.4 provides otherwise, prior to issuing an administrative order, the 

project coordinator or the contracting organization shall notify the contractor of the 

nature and form of such amendment. The contractor shall then, without delay, submit 

to the project coordinator a written proposal containing:  

  

- a description of the tasks, if any, to be performed or the measures to be taken and a 

programme of implementation of the tasks;  

- any necessary amendments to the programme of implementation of the tasks  

or to any of the contractor's obligations resulting from this contract; and - 

any adjustment to the total contract price.  

    

22.6. Following the receipt of the contractor's submission referred to in Article 22.5, the 

project coordinator  shall,  after  due  consultation  with  the  contracting  authority  

and,  where appropriate, the contractor, decide without delay whether or not to accept 

the amendment. If the project coordinator accepts the amendment, it shall notify the 

contractor through an administrative order stating that the contractor shall carry out 

the amendment at the prices and under the conditions given in the contractor's 

submission referred to in Article 22.5 or as modified by the project coordinator in 

accordance with Article 22.7.  

  

22.7. The prices for all amendments ordered by the project coordinator or the contracting 

organization in accordance with Articles 22.4 and 22.6 shall be ascertained in 

accordance with the following principles:  

  

 where the task is of similar character and implemented under similar conditions as 

an item priced in the budget breakdown, it shall be valued at such rates and prices 

contained therein;  

  

 where the task is not of a similar character or is not implemented under similar 

conditions, the rates and prices in the contract shall be used as the basis for 

valuation as far as is reasonable, failing which the project coordinator shall make 

a fair valuation;  

  

 if the nature or amount of any amendment relative to the nature or amount of the 

whole contract or to any part thereof is such that, in the opinion of the project 

coordinator, any rate or price contained in the contract for any item of work is, 

by reason of such amendment, rendered unreasonable, the project coordinator 

shall fix such rate or price as he thinks reasonable and proper in the 

circumstances;  

  

 where an amendment is required by a default or breach of contract by the contractor, 

any additional cost attributable to such amendment shall be borne by  

  the contractor.  

22.8.  On  receipt  of  the  administrative  order,  the  contractor  shall  carry  out  the  

requested amendment according to the following principles:  

  

a) The contractor shall be bound by these general conditions as if the amendment 

requested by administrative order were stated in the contract.  

  

b) The contractor shall not delay the execution of the administrative order pending 

the granting of any extension of time for completion or adjustment to the total 

contract price.  
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c) Where the administrative order precedes the adjustment to the total contract 

price, the contractor shall keep records of the costs of undertaking the 

amendment and of the time expended thereon. Such records shall be open to 

inspection by the project coordinator at all reasonable times.  

  

22.9.  The contractor shall notify the contracting organization of any change of bank 

account, using the electronic form issued by a service bank. The  contracting  

authority  shall  have  the  right  to  oppose  the contractor's change of bank account.  

  

  

Article 23 -    Suspension  
  

23.1. The contractor shall, on the order of the contracting organization, suspend the 

implementation of the  contract  or  any part  thereof  for  such  time  or  times  and  in  

such  manner as  the contracting organization may consider necessary. The suspension 

shall take effect on the day the contractor receives the order or at a later date when the 

order so provides.  

  

23.2.     Suspension in the event of presumed breach of obligations or irregularities or fraud:  

  

The contract may be suspended in order to verify whether presumed breach of 

obligations or irregularities or fraud occurred during the award procedure or the 

performance of the contract. If these are not confirmed, performance of the contract 

shall resume as soon as possible.  

  

23.3. During the period of suspension, the contractor shall protect and secure the supplies 

affected at the contractor's warehouse or elsewhere, against any deterioration, loss or 

damage to the extent possible and as instructed by the project coordinator, even if 

supplies have been delivered to the place of acceptance in accordance with the 

contract but their installation has been suspended by the project coordinator.  

  

23.4. Additional expenses incurred in connection with such protective measures may be added 

to the total contract price, unless:  

  

a) otherwise provided for in the contract; or  

b) such suspension is necessary by reason of some breach or default of the contractor;  

  or  

c) such suspension is necessary by reason of normal climatic conditions at the  place of 

acceptance; or  

d) such suspension is necessary for the safety or the proper execution of the contract or any 

part thereof insofar as such necessity does not arise from any  

  act or default by the project coordinator or the contracting organization or  

e) the presumed breach of obligations or irregularities or fraud mentioned in  

article   

  23.2 are confirmed and attributable to the contractor.  

23.5. The contractor shall only be entitled to such additions to the total contract price if it 

notifies the project coordinator, within 30 days after receipt of the order to suspend 

the contract, of its intention to claim them.  
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23.6. The contracting organization, after consulting the contractor, shall determine such 

additions to the total contract price and/or extension of the period of performance to 

be granted to the contractor in respect of such claim as shall, in the opinion of the 

contracting organization, be fair and reasonable.  

  
23.7. The contracting organization shall, as soon as possible, order the contractor to resume 

the contract suspended or inform the contractor that it terminates the contract. If the 

period of suspension exceeds 180 days and the suspension is not due to the contractor's 

breach or default, the contractor may, by notice to the contracting organization, 

request to proceed with the contract within 30 days, or terminate the contract.  

  

  

MATERIALS AND WORKMANSHIP  
  

  
Article 24 -    Quality of supplies  

  

24.1. The supplies must in all respects satisfy the technical specifications laid down in the 

contract and conform in all respects to the drawings, surveys, models, samples, 

patterns and other requirements in the contract, which shall be held at the disposal of 

the contracting organization or the project coordinator for the purposes of 

identification throughout the period of execution.  

  

24.2. Any preliminary technical acceptance stipulated in the special conditions shall be the 

subject of a request sent by the contractor to the project coordinator. The request shall 

indicate the reference to the contract, specify the materials, items and samples 

submitted for such acceptance according to the contract and indicate the lot number 

and the place where acceptance is to take place, as appropriate. The materials, items 

and samples specified in the request must be certified by the project coordinator as 

meeting the requirements for such acceptance prior to their incorporation in the 

supplies.  

  

24.3. Even if materials or items to be incorporated in the supplies or in the manufacture of 

components to be supplied have been technically accepted in this way, they may still 

be rejected if a further examination reveals defects or faults, in which case they must 

immediately be replaced by the contractor. The contractor may be given the 

opportunity to repair and make good materials and items which have been rejected, 

but such materials and items will be accepted for incorporation in the supplies only if 

they have been repaired and made good to the satisfaction of the project coordinator.  

  

  

  
  

  
  

Article 25 -    Inspection and testing  

  

25.1. The contractor shall ensure that the supplies are delivered to the place of acceptance in 

time  to  allow  the  project coordinator to  proceed  with  acceptance  of  the  supplies. 

The contractor is deemed to have fully appreciated the difficulties which it might 

encounter in this respect, and it shall not be permitted to advance any grounds for 

delay in fulfilling its obligations.  
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25.2. The  project coordinator shall  be  entitled  to  inspect,  examine  measure  and  test  the 

components, materials and workmanship, and check the progress of preparation, 

fabrication or manufacture of anything being prepared, fabricated or manufactured for 

delivery under the contract, in order to establish whether the components, materials 

and workmanship are of the requisite quality and quantity. This shall take place at the 

place of manufacture, fabrication, preparation or at the place of acceptance or at such 

other places as may be specified in the special conditions.  

  

25.3.     For the purposes of such tests and inspections, the contractor shall:  

  
a) provide the project coordinator, temporarily and free of charge, with such 

assistance, test samples or parts, machines, equipment, tools, labour, materials, 

drawings and production data as are normally required for inspection and 

testing;  

  

b) agree, with the project coordinator and authorized acceptance official, on the 

time and place for tests;  

  

c) provide access to the project coordinator at all reasonable times to the place 

where the tests are to be carried out.  

  

25.4. If the project coordinator and authorized acceptance official are not present on the 

date agreed for tests, the contractor may, unless otherwise instructed by the project 

coordinator, proceed with the tests, which shall be deemed to have been made in the 

project coordinator's presence. The contractor shall immediately send duly certified 

copies of the test results to the project coordinator and authorized acceptance official, 

who shall, if it has not attended the test, be bound by the test results.  

  

25.5. When  components  and  materials have  passed  the  above-mentioned tests, the  

project coordinator shall notify the contractor or endorse the contractor's certificate to 

that effect.  

  

25.6. If the project coordinator, authorized acceptance official and the contractor disagree 

on the test results, each shall give a statement of its views to the other within 15 days 

of such disagreement arises. The project coordinator or the contractor may require 

such tests to be repeated on the same terms and conditions or, if either party so 

requests, by an expert selected by common consent. All test reports shall be submitted 

to the project coordinator, who shall communicate the results of these tests without 

delay to the contractor. The results of retesting shall be conclusive. The cost of 

retesting shall be borne by the party whose views are proved wrong by the retesting.  

  

25.7. In the performance of their duties, the project coordinator and any person authorised 

by him shall not disclose to unauthorised persons information concerning the 

undertaking's methods of manufacture and operation obtained through inspection and 

testing.  

  
  

  

PAYMENTS  
  
  
Article 26 -    General principles  
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26.1. Payments  shall  be  made  in  Georgian National Currency - Lari (GEL)  or  national  

currency  as  specified  in  the  special conditions.  The  special  conditions  shall  lay  

down  the  administrative  or  technical conditions governing payments of pre-

financing and final payments made in accordance with the general conditions.  

  
26.2. Payments due by the contracting organization shall be made to the bank account form 

submitted by the contractor. The same form, annexed to the invoice, must be used to 

report changes of bank account.  

  

26.3. Pre-financing  payment  shall  be  made  within  30  days  from  the  date  on  which  an 

admissible invoice is registered by the contracting organization. The invoice shall not 

be admissible if one or more essential requirements are not met. Final payment shall 

be made within 60 days from the date on which an invoice is registered by the 

contracting organization, together with the request for provisional acceptance as per 

article 31.2. The date of payment shall be the date on which the paying account is 

debited.  

  

26.4. The period referred to in article 26.3 may be suspended by notifying the contractor that 

the invoice cannot be fulfilled because the sum is not due, because appropriate 

substantiating documents have not been provided or because there is evidence that the 

expenditure might not be eligible. In the latter case, an inspection may be carried out 

on the spot for the purpose of further checks. The contractor shall provide 

clarifications, modifications or further information within 30 days of being asked to 

do so. The payment period shall continue to run from the date on which a properly 

drawn-up invoice is registered.  

  

26.5.     The payments shall be made as follows:  

  

a) up to 60% of the total contract price after the signing of the contract, against 

provision of the performance guarantee (if applicable) and of a pre-financing 

guarantee (if applicable) for the full amount of the pre-financing payment, 

unless otherwise provided for in the special conditions. The pre-financing 

guarantee shall be provided to the contracting organization following the 

procedure foreseen for the performance guarantee in accordance with Article 

11.3-5, and in accordance with the format annexed to the contract. The pre-

financing guarantee must remain valid until it is released 30 days at the latest 

after the provisional acceptance of the goods. Where the contractor is a public 

body, the obligation for a pre-financing guarantee may be waived depending on 

a risk assessment made;  

  
b) up to 30% of the  total contract price, after receipt by the contracting organization 

of an invoice and of the application for the certificate of provisional acceptance;  

  

c) up to 10% of the  total contract price, as payment of the balance, after receipt by 

the contracting organization of an invoice and of the application for the 

certificate of final acceptance.  

  

  

26.6. Where only part of the supplies has been delivered, the u p t o 60% payment due 

following partial provisional acceptance shall be calculated on the value of the 

supplies which have actually been accepted and the security shall be released 

accordingly.  
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26.7. For  supplies  not  covered  by  a  warranty  period,  the  payments  listed  above  shall  

be aggregated. The conditions to which the payments of pre-financing and final 

payments are subject, shall be as stated in the special conditions.  

  
26.8. Unless otherwise stipulated in the special conditions, the contract shall be at fixed 

prices, which shall not be revised.  

  

26.10.   The contractor undertakes to repay any amounts paid in excess of the final amount due 

to the contracting organization before the deadline indicated in the debit note which 

is 45 days from the issuing of that note. Should the contractor fail to make repayment 

within the above deadline, the contracting organization may (unless the contractor is 

a public body in Georgia (Legal Entity of Public Law - LEPL) increase the amounts 

due by adding interest:  

  

 at the rediscount rate applied by the central bank of the country of the contracting 

organization if payments are in the currency of that country;  

  

 at  the  rate  applied  by  the National Bank of Georgia to  its  main  refinancing 

transactions in Georgian National Currency - Lari (GEL), as published in the 

Official Web-Page of the National Bank of Georgia (www.nbg.gov.ge), where 

payments are in Georgian National Currency - Lari  

(GEL),   

  

 on the first day of the month in which the time-limit expired, plus eight percentage 

points. The default interest shall be incurred over the time which elapses 

between the date of the payment deadline, and the date on which payment is 

actually made. Any partial payments shall first cover the interest thus 

established.  

  
Amounts to be repaid to the contracting organization may be offset against amounts 

of any kind due to the contractor. This shall not affect the parties' right to agree on 

payment in instalments. Bank charges arising from the repayment of amounts due to 

the contracting organization shall be borne entirely by the contractor.  

  

26.11.   If the contract is terminated for any reason whatsoever, the guarantee securing the pre- 

financing may be invoked forthwith in order to repay the balance of the prefinancing 

still owed by the contractor, and the guarantor shall not delay payment or raise 

objection for any reason whatever.  

  

26.12.   Prior  to,  or  instead  of,  terminating  the  contract  as  provided  for  in  Article  36,  

the contracting organization may suspend payments as a precautionary measure 

without prior notice.  

  

26.13.   Where the award procedure or the performance of the contract proves to have been 

subject to breach of obligations, irregularities or fraud attributable to the contractor, 

the contracting organization may in addition to the possibility to suspend the 

performance of the contract in accordance with Article 23.2 and to terminate the 

contract as provided for in Article 36, suspend payments and/or recover amounts 

already paid, in proportion to the seriousness of the breach of obligations, 

irregularities or fraud. In addition to measures referred above, the contracting 

organization may reduce the contract value in proportion to the seriousness of the 

irregularities, fraud or of the breach of obligations, including where the activities 

concerned were not implemented or were implemented poorly, partially or late.  

  

http://www.nbg.gov.ge/
http://www.nbg.gov.ge/
http://www.nbg.gov.ge/
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Article 27 -    Payment to third parties  
  

27.1. Orders for payments to third parties may be carried out only after an assignment made 

in accordance with Article 5. The assignment shall be notified to the contracting 

organization.  

  

27.2. Notification of beneficiaries of the assignment shall be the sole responsibility of the 

contractor.  

  

27.3. In the event of a legally binding attachment of the property of the contractor affecting 

payments due to him under the contract, and without prejudice to the time limit laid 

down in Article 26, the contracting organization shall have 30 days, starting from the 

day on which it receives notification of the definitive lifting of the obstacle to 

payment, to resume payments to the contractor.  

  

  

Article 28 -    Delayed payments  

  

28.1.     The contracting organization shall pay the contractor sums due in accordance with 

Article 26.3.  

  

28.2. Once the time-limit referred to in Article 26.3 has expired, the contractor – unless the 

contractor is a public body in Georgia - shall, within two months of receipt of the late 

payment, receive default interest:  

- at the rediscount rate applied by the central bank of Georgia if payments are in  the 

currency of Georgia;  

- at the rate applied by the the National Bank of Georgia to  its  main  refinancing 

transactions in Georgian National Currency - Lari (GEL), as published in the Official 

Web-Page of the National Bank of Georgia (www.nbg.gov.ge), where payments are in 

Georgian National Currency - Lari  

(GEL),  

  
on the first day of the month in which the time-limit expired, plus eight percentage 

points. The interest shall be payable for the time elapsed between the expiry of the 

payment deadline and the date on which the contracting organization's account is 

debited.   

  

However, when the interest calculated in accordance with the first subparagraph is 

lower than or equal to GEL 600, it shall be paid to the creditor only upon a demand 

submitted within two months of receiving late payment.  

  

28.3. Any default in payment of more than 90 days from the expiry of the period laid down in 

Article 26.3 shall entitle the contractor either not to perform the contract or to 

terminate it, according to Article 37.  

  

  
  

ACCEPTANCE AND MAINTENANCE  
  

http://www.nbg.gov.ge/
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Article 29 -    Delivery  

  

29.1.     The contractor shall deliver the supplies in accordance with the conditions of the 

contract.  

  

The supplies shall be at the risk of the contractor until their final acceptance.  

  

29.2. The contractor shall provide such packaging of supplies as is required to prevent their 

damage or deterioration in transit to their destination as indicated in the contract. The 

packaging shall be sufficient to withstand, without limitation, rough handling, 

exposure to extreme temperatures, salt and precipitation during transit and open 

storage. Package size and weight shall take into consideration, where appropriate, the 

remoteness of the final destination of the supplies, and the possible absence of heavy 

handling facilities at all points in transit.  

  

29.3. The packaging, marking and documentation inside and outside the packages shall comply 

with such requirements as shall be expressly provided for in the  special conditions, 

subject  to  any  amendments  subsequently  ordered  by  the  project coordinator or 

the contracting organization.  

  

29.4. No supplies shall be shipped or delivered to the place of acceptance until the contractor 

has  received  a  delivery  order  from  the  project coordinator or authorized acceptance 

official.  The  contractor  shall  be responsible for the delivery at the place of 

acceptance of all supplies and supplier's equipment required for the purpose of the 

contract.  

  

29.5. Each delivery must be accompanied by a statement drawn up by the contractor. This 

statement shall be as specified in the special conditions.  

  

29.6.     Each package shall be clearly marked in accordance with the special conditions.  

  
29.7. Delivery shall be deemed to have been made when there is written evidence available to 

both parties that delivery of the supplies has taken place in accordance with the terms 

of the contract, and the invoice(s) and all such other documentation specified in the 

special conditions, have been submitted to the contracting organization. Where the 

supplies are delivered to an establishment of the contracting organization, the latter 

shall bear the responsibility of bailee, in accordance with the requirements of the law 

applicable to the contract, during the time which elapses between delivery for storage 

and acceptance.  

  

  

Article 30 -    Verification operations  

  

30.1. The supplies shall not be accepted until the prescribed verifications and tests have been 

carried out at the expense of the contractor. The verifications and tests may be 

conducted before shipment, at the point of delivery and/or at the final destination of 

the goods.  

  

30.2. The project coordinator or authorized acceptance official shall, during the progress of 

the delivery of the supplies and before the supplies are taken over, have the power to 

order or decide:  

  

a)   the removal from the place of acceptance, within such time or times as may be 

specified in the order, of any supplies which, in the opinion of the project  
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  coordinator, are not in accordance with the contract;   b)   their 

replacement with proper and suitable supplies;  

c) the removal and proper re-installation, notwithstanding any previous test thereof 

or of any installation which in respect of materials, workmanship or design for 

which the contractor is responsible, is not, in the opinion of the  

  project coordinator, in accordance with the contract;  

d) that any work done or goods supplied or materials used by the contractor is or 

are not in accordance with the contract, or that the supplies or any portion thereof 

do not fulfil the requirements of the contract.  

  

30.3. The contractor shall, with all speed and at its own expense, make good the defects so 

specified. If the contractor does not comply with such order, the contracting 

organization shall be entitled to employ other persons to carry out the orders and all 

expenses consequent thereon or incidental thereto shall be deducted by the contracting 

organization from any monies due or which may become due to the contractor.  

  

30.4. Supplies which are not of the required quality shall be rejected. A special mark may 

be applied to the rejected supplies. This shall not be such as to alter them or affect 

their commercial value. Rejected supplies shall be removed by the contractor from the 

place of acceptance, if the project coordinator so requires, within a period which the 

project coordinator shall specify, failing which they shall be removed as of right at the 

expense and risk of the contractor. Any works incorporating rejected materials shall 

be rejected.  

  

30.5. The provisions of Article 30 shall not affect the right of the contracting organization 

to claim under Article 21, nor shall it in any way release the contractor from any 

warranty or other obligations under the contract.  

  

  

Article 31 -    Provisional acceptance  

  

31.1. The supplies shall be taken  over  by the  contracting organization when they have  been 

delivered in accordance with the contract, have satisfactorily passed the required tests, 

or have been commissioned as the case may be, and a certificate of provisional 

acceptance has been issued or is deemed to have been issued.  

  

31.2. The  contractor  may  apply,  by  notice  to  the  project coordinator or authorized 

acceptance official,  for  a  certificate  of provisional acceptance when supplies are 

ready for provisional acceptance. The project coordinator or authorized acceptance 

official shall within 30 days of receipt of the contractor's application either:  

  

 issue the certificate of provisional acceptance to the contractor with a copy to the 

contracting organization stating, where appropriate, his reservations, and, inter 

alia, the date on which, in his opinion, the supplies were completed in accordance 

with the contract and ready for provisional acceptance; or  

  

 reject the application, giving his reasons and specifying the action which, in his 

opinion, is required of the contractor for the certificate to be issued.  

  

The contracting organization’s time limit for issuing the certificate of provisional 

acceptance to the contractor shall be considered included in the time limit for 
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payments indicated in Article 26.3, unless otherwise specified in the special 

conditions.  

  

31.3. Should exceptional circumstances make it impossible to proceed with the acceptance of 

the supplies during the period fixed for provisional or final acceptance, a statement 

certifying such impossibility shall be drawn up by the project coordinator after 

consultation, where possible, with the contractor. The certificate of acceptance or 

rejection shall be drawn up within 30 days following the date on which such 

impossibility ceases to exist. The contractor shall not invoke these circumstances in 

order to avoid the obligation of presenting the supplies in a state suitable for 

acceptance.  

  

31.4. If the project coordinator or authorized acceptance official fails either to issue the 

certificate of provisional acceptance or to reject the supplies within the period of 30 

days, it shall be deemed to have issued the certificate on the last day of that period, 

except where the certificate of provisional acceptance is deemed to constitute a 

certificate of final acceptance. In this case, Article 34.2 below does not apply. If the 

supplies are divided by the contract into lots, the contractor shall be entitled to apply 

for separate certificates for each of the lots.  

  
31.5. In case of partial delivery, the contracting organization reserves the right to give partial 

provisional acceptance.  

  

31.6. Upon provisional acceptance of the supplies, the contractor shall dismantle and remove 

temporary structures as well as materials no longer required for use in connection with 

the implementation of the contract. It shall also remove any litter or obstruction and 

redress any change in the condition of the place of acceptance as required by the 

contract.  

  

31.7. Immediately after provisional acceptance, the contracting organization may make use of 

all the supplies delivered.  

  

  

Article 32 -    Warranty obligations  

  

32.1. The contractor shall warrant that the supplies are new, unused, of the most recent models 

and  incorporate  all  recent  improvements  in  design  and  materials,  unless  

otherwise provided in the contract. The contractor shall further warrant that all 

supplies shall have no defect arising from design, materials or workmanship, except 

insofar as the design or materials  are  required  by  the  specifications,  or  from any  

act  or  omission,  that  may develop under use of the supplies in the conditions 

obtaining in the country of  the contracting organization.  

  

32.2. The contractor shall be responsible for making good any defect in, or damage to, any 

part of the supplies which may appear or occur during the warranty period and which:  

  

a) results from the use of defective materials, faulty workmanship or design  

  of the contractor; and/or  

b) results from any act or omission of the contractor during the warranty period;  

  

  and/or  

c) appears in the course of an inspection made by, or on behalf of, the contracting 

organization.  
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32.3. The  contractor  shall  at  its  own  cost  make  good  the  defect  or  damage  as  soon  

as practicable. The warranty period for all items replaced or repaired shall 

recommence from the date when the replacement or repair was made to the 

satisfaction of the  project coordinator. If the contract provides for partial acceptance, 

the warranty period shall be extended only for the part of the supplies affected by the 

replacement or repair.  

  

32.4. If  any  such  defect  appears  or  such  damage  occurs  during  the  warranty  period,  

the contracting organization or the project coordinator shall notify the contractor. If 

the contractor fails to remedy a defect or damage within the time limit stipulated in 

the notification, the contracting organization may:  

  

a) remedy the defect or the damage itself, or employ someone else to carry out 

the tasks at the contractor's risk and cost, in which case the costs incurred by 

the contracting organization shall be deducted from monies due to or from  

  guarantees held against the contractor or from both; or  

b) terminate the contract.  

  

32.5. In case of emergency, where the contractor cannot be reached immediately or, having 

been reached, is unable to take the measures required, the contracting organization or 

the project coordinator may have the tasks carried out at the expense of the contractor. 

The contracting organization or the project coordinatorshall as soon as practicable 

inform the contractor of the action taken.  

  

32.6. The  warranty  obligations  shall  be  stipulated  in  the  special  conditions  and  

technical specifications.  

  

32.7. Save where otherwise provided in the special conditions, the duration of the warranty 

period shall be 365 days. The warranty period shall commence on the date of 

provisional acceptance or last signature of the contract and may recommence in 

accordance with Article 32.3.  

  

  

Article 33 -    After-sales service  

  

33.1. An after-sales service, if required by the contract, shall be provided in accordance with 

the details stipulated in the special conditions. The contractor shall undertake to carry 

out or have carried out the maintenance and repair of supplies and to provide a rapid 

supply of spare parts. The special conditions may specify that the contractor must 

provide any or all  of  the  following materials,  notifications  and  documents  

pertaining to  spare  parts manufactured or distributed by the contractor:  

  

a) such spare parts as the contracting organization may choose to purchase from the 

contractor, it being understood that this choice shall not release the contractor from 

any warranty obligations under the contract;  

  

b) in the event of termination of production of the spare parts, advance notification 

to the contracting organization to allow it to procure the parts required and, 

following such termination,  provision  at  no  cost  to  the  contracting  authority  

of  the  blueprints, drawings and specifications of the spare parts, if and when 

requested.  
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Article 34 -    Final acceptance  

  

34.1. Upon expiry of the warranty period, or where there is more than one such period, upon 

expiry of the latest period, and when all defects or damage have been rectified, the 

project coordinator shall issue the contractor a final acceptance certificate and a copy 

thereof to the contracting organization, stating the date on which the contractor 

completed its obligations under the contract to the project coordinator's satisfaction. 

The final acceptance certificate shall be issued by the project coordinator within 30 

days after the expiration of the warranty period or as soon as any repairs ordered under 

Article 32 have been completed to the satisfaction of the project coordinator.  

  
34.2. The  contract  shall  not  be  considered  to  have  been  performed  in  full  until  the  

final acceptance certificate has been signed or is deemed to have been signed by the 

project coordinator or authorized acceptance official.   

  

34.3. Notwithstanding  the  issue  of  the  final  acceptance  certificate,  the  contractor  and  

the contracting organization shall remain liable for the fulfilment of any obligation 

incurred under the contract prior to the issue of the final acceptance certificate which 

remains unperformed at the time that final acceptance certificate is issued. The nature 

and extent of any such obligation shall be determined by reference to the provisions 

of the contract.  

  
  

  

BREACH OF CONTRACT AND TERMINATION  
  

  
Article 35 -    Breach of contract  

  

35.1.  Either party commits a breach of contract where it fails to perform its obligations in 

accordance with the provisions of the contract.  

  

35.2. Where a breach of contract occurs, the party injured by the breach is entitled  to the 

following remedies:  a)  damages; and/or  

b) termination of the contract.  

  

 35.3.  Damages may be either: a)  general damages; or b) liquidated damages.  

  

35.4. Should  the  contractor  fail  to  perform  any  of  its  obligations  in  accordance  with  

the provisions of the contract, the contracting organization is without prejudice  

  to its right under Article 35.2, also entitled to the following remedies:   a)  

suspension of payments; and/or  

b) reduction or recovery of payments in proportion to the failure's extent.  

  

35.5. Where the contracting organization is entitled to damages, it may deduct such damages 

from any sums due to the contractor or call on the appropriate guarantee.  
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35.6. The contracting organization shall be entitled to compensation for any damage which 

comes to light after the contract is completed in accordance with the law governing 

the contract.  

  

  

Article 36 -    Termination by the contracting organization  
  

36.1.     The contracting organization may, at any time and with immediate effect, subject to 

Article 36.9, terminate the contract, except as provided for under Article 36.2.  

  

36.2. Subject to any other provision of these general conditions, the contracting organization 

may, by  giving  seven  day  notice  to  the  contractor,  terminate  the  contract  in  any  

of  the following cases where:  

  

a) the contractor is in serious breach of contract for failure to perform its  

  contractual obligations;  

b) the contractor fails to comply within a reasonable time with the notice given by 

the project coordinator requiring it to make good the neglect or failure to perform 

its obligations under the contract which seriously affects the proper and timely 

implementation of the tasks;  

c) the contractor refuses or neglects to carry out any administrative orders given  

  by the project coordinator;  

d) the contractor assigns the contract or subcontracts without the authorisation of  

the contracting organization;  

e) the contractor is bankrupt, subject to insolvency or winding up procedures, is 

having its assets administered by a liquidator or by the courts, has entered into 

an arrangement with creditors, has suspended business activities, or is in any 

analogous situation arising from a similar procedure provided for under  

  Georgia’s national law or regulations;  

f) any organisational modification occurs involving a change in the legal 

personality, nature or control of the contractor, unless such modification is  

  recorded in an addendum to the contract;  

g) any other legal disability hindering performance of the contract occurs;  

h) the contractor fails to provide the required guarantees or insurance, or the person 

providing the earlier guarantee or insurance is not able to abide by its  

  commitments;  

i) the  contractor  has  been  guilty of  grave  professional  misconduct  proven   

  by any means which the contracting organization can justify;  

j) it has been established by a final judgment or a final administrative decision or 

by proof in possession of the contracting organization that the contractor has 

been guilty of fraud, corruption, involvement in a criminal organisation, money 

laundering or terrorist  financing,  terrorist  related  offences,  child  labour  or  

other  forms  of trafficking in human beings or circumventing fiscal, social or 

any other applicable legal obligations, including through the creation of an  

  entity for this purpose;  

k) the  contractor,  in  the  performance  of  another  contract  financed  by  the  

GEF funds has been declared to be in serious breach of contract, which has led 

to its early termination or the application of liquidated damages or other 
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contractual penalties or which has been discovered following checks, audits or 

investigations by the GEF Implementing Agency, the contracting  

  organization, or the Auditors;  

l) after the award of the contract, the award procedure or the performance of the 

contract proves to have been subject to breach of obligations, irregularities or 

fraud;  

  

m) the award procedure or the performance of another contract financed by the GEF 

funds proves to have been subject to breach of obligations, irregularities or fraud 

which are likely to affect the performance of the present contract;  

  

n) the contractor fails to perform its obligation in accordance with Article 9a  and 

Article 9b;  

  

o) the contractor fails to comply with its obligation in accordance with Article 10;  

  

p) the contractor is in breach of the data protection obligations resulting from 

Article 44 of these general conditions.  

  

The cases of termination under points (e), (i), (j), (l), (m) and (n) may refer also to 

persons who are members of the administrative and management of the contractor 

and/or to persons having powers of representation, decision or control with regard to 

the contractor.  

  

The cases of termination under points (a), (e), (f), (g), (i), (j), (k), (l), (m) and (n) may 

refer also to persons jointly and severally liable for the performance of the contract.  

  

The  cases  under  points  (e),  (i),  (j),  (k),  (l),  (m),  (n)  and  (p)  may  refer  also  to 

subcontractors.  

  

36.3. Termination shall be without prejudice to any other rights or powers under the contract 

of the contracting organization and the contractor. The contracting organization may, 

thereafter, conclude any other contract with a third party, at the contractor's own 

expense. The contractor's liability for delay in completion shall immediately cease 

when the contracting organization terminates the contract without prejudice to any 

liability thereunder that may already have arisen.  

  
36.4. Upon termination of the contract or when it has received notice thereof, the contractor 

shall take immediate steps to bring the implementation of the tasks to a close in a 

prompt and orderly manner and to reduce expenditure to a minimum.  

  

36.5. The project coordinator shall, as soon as possible after termination, certify the value 

of the supplies and all sums due to the contractor as at the date of termination.  

  

36.6. In the event of termination, the project coordinator shall, as soon as possible and in 

the presence of the contractor or his representatives or having duly summoned them, 

draw up a report on the supplies delivered and the incidental siting or installation 

performed and take an inventory of the materials supplied and unused. A statement 

shall also be drawn up  of  monies  due  to  the  contractor  and  of  monies  owed  by  

the  contractor  to  the contracting organization as at the date of termination of the 

contract.  
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36.7. The contracting organization shall not be obliged to make any further payments to the 

contractor until the supplies are completed. After the supplies are completed, the 

contracting organization shall recover from the contractor the extra costs, if any, of 

providing the supplies, or shall pay any balance still due to the contractor.  

  
36.8. If the contracting organization terminates the contract pursuant to Article 36.2, it shall, 

in addition to the extra costs for completion of the contract and without prejudice to 

its other remedies under the contract, be entitled to recover from the contractor any 

loss it has suffered  up  to  the  value of  the  supply unless  otherwise provided for in 

the  special conditions.  

  
36.9. Where the termination is not due to an act or omission of the contractor, force majeure 

or other circumstances beyond the control of the contracting organization, the 

contractor shall be entitled to claim in addition to sums owed to it for work already 

performed, an indemnity for loss suffered.  

  

36.10. This contract shall be automatically terminated if it has not given rise to any payment 

in the two years following its signing by both parties.  

  

  
  

Article 37 -    Termination by the contractor  

  

37.1. The contractor may, by giving 14 days' notice to the contracting organization, terminate 

the contract if the contracting organization:  

  

- fails to pay the contractor the amounts due under any certificate issued by the 

project coordinator after the expiry of the time limit stated in Article 28.3; or  

  

- consistently fails to meet its obligations after repeated reminders; or  

  

- suspends the delivery of the supplies, or any part thereof, for more than 180 days, 

for reasons not specified in the contract or not attributable to the contractor's 

breach or default.  

  

37.2. Such  termination  shall  be  without  prejudice  to  any  other  rights  of  the  contracting 

organization or the contractor acquired under the contract.  

  

37.3. In the event of such termination, the contracting organization shall pay the contractor 

for any loss or damage the contractor may have suffered.  

  

  

Article 38 -    Force majeure  
  

38.1. Neither party shall be considered to be in default or in breach of its obligations under the 

contract if the performance of such obligations is prevented by any circumstances of 

force majeure which arises after the date of notification of award or the date when the 

contract becomes effective  

  

38.2. The term force majeure, as used herein covers any unforeseeable events, not within the 

control of either party and which by the exercise of due diligence neither party is able 

to overcome such as acts of strikes, lock-outs or other industrial disturbances, acts of 

the public enemy, wars whether declared or not, blockades, insurrection, riots, 
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epidemics, landslides,   earthquakes,   storms,   lightning,   floods,   washouts,   civil   

disturbances, explosions. A decision of GEF to suspend the cooperation with Goergia 

(the partner country) is considered to be a case of force majeure when it implies 

suspension of funding this contract.  

  

38.3. Notwithstanding the provisions of Articles 21 and 36, the contractor shall not be liable 

to forfeiture of its performance guarantee, liquidated damages or termination for 

default if, and to the extent that, its delay in performance or other failure to perform 

its obligations under the contract is the result of an event of force majeure. The 

contracting organization shall similarly not be liable, notwithstanding the provisions 

of Articles 28 and 37, for the payment of interest on delayed payments, for non-

performance or for termination by the contractor for default if, and to the extent that, 

the contracting organization's delay or other failure to perform its obligations is the 

result of force majeure.  

  

38.4. If either party considers that any circumstances of force majeure have occurred which 

may affect performance of its obligations, it shall promptly notify the other party and 

the project coordinator, giving details of the nature, the probable duration and the 

likely effect of the  circumstances.  Unless otherwise  directed  by the  project 

coordinator in  writing,  the contractor shall continue to perform its obligations under 

the contract as far as is reasonably practicable, and shall seek all reasonable alternative 

means for performance of its obligations which are not prevented by the force majeure 

event. The contractor shall not put into effect alternative means unless directed so to 

do by the project coordinator.  

  

38.5. If  the  contractor  incurs  additional  costs  in  complying  with  the  project coordinator's 

directions or using alternative means under Article 38.4, the amount thereof shall be 

certified by the project coordinator.  

  

38.6. If circumstances of force majeure have occurred and continue for a period of 180 days 

then, notwithstanding any extension of time for completion of the contract that the 

contractor may by reason thereof have been granted, either party shall be entitled to 

serve upon the other with 30 days' notice to terminate the contract. If, at the expiry of 

the period of 30 days, the situation of force majeure persists, the contract shall be 

terminated and, in consequence thereof under the law governing the contract, the 

parties shall be released from further performance of the contract.  

  

  

Article 39 -    Decease  

  

39.1. Where the contractor is a natural person, the contract shall be automatically terminated 

if that person dies. However, the contracting organization shall examine any proposal 

made by the heirs or beneficiaries if they have notified their wish to continue the 

contract.  

  
39.2. Where the contractor consists of a number of natural persons and one or more of them 

die, a report shall be agreed between the parties on the progress of the contract, and 

the contracting organization shall decide whether to terminate or continue the contract 

in accordance with the undertaking given by the survivors and by the heirs or 

beneficiaries, as the case may be.  

  
39.3. In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to 

perform the contract shall notify the contracting organization thereof within 15 days 
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of the date of decease. The decision of the contracting organization shall be notified 

to those concerned within 30 days of receipt of such proposal.  

  

39.4. Such persons shall be jointly and severally liable for the proper  performance of the 

contract to the same extent as the deceased contractor. Continuation of the contract 

shall be subject to the rules relating to establishment of any guarantee provided for in 

the contract.  

  

  

  

SETTLEMENT OF DISPUTES AND APPLICABLE LAW  
  
  
Article 40 -    Settlement of disputes  

  

40.1. The parties shall make every effort to settle amicably any dispute relating to the contract 

which may arise between them.  

  

40.2. Once a dispute has arisen, a party shall notify the other party of the dispute, stating its 

position on the dispute and any solution which it envisages, and requesting an 

amicable settlement. The other party shall respond to this request for amicable 

settlement within 30 days, stating its position on the dispute. Unless the parties agree 

otherwise, the maximum time period laid down for reaching an amicable settlement 

shall be 120 days from the date of the notification requesting such a procedure. Should 

a party not agree to the other party's request for amicable settlement, should a party 

not respond in time to that request or  should  no  amicable  settlement  be  reached  

within  the  maximum time  period,  the amicable settlement procedure is considered 

to have failed.  

  
40.3. In the absence of an amicable settlement, a party may notify the other party requesting a 

settlement through conciliation by a third person. The other party shall respond to the 

request for conciliation within 30 days. Unless the parties agree otherwise, the 

maximum time period laid down for reaching a settlement through conciliation shall 

be 120 days from the notification requesting such a procedure. Should a party not 

agree to the other party's request for conciliation, should a party not respond in time 

to that request or should no settlement be reached within the maximum time period, 

the conciliation procedure is considered to have failed.  

  

40.4. If the amicable settlement procedure and, if so requested, the conciliation procedure fails, 

each party may refer  the dispute to either the decision  of  Georgia’s national 

jurisdiction  or arbitration, as specified in the special conditions.  

  

Article 41 -    Applicable law  

  

41.1. This contract shall be governed by the law of the country of the contracting organization 

– Georgia.   

  
  

  
  

FINAL PROVISIONS  
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Article 42 -    Administrative sanctions  

  

  
42.1. Where the contracting organization is entitled to impose financial penalties, it may 

deduct such financial penalties from any sums due to the contractor or call on the 

appropriate guarantee.  

  

42.2.  The  decision  to  impose  administrative  sanctions  may  be  published  on  a  dedicated 

internet-site, explicitly naming the contractor.  

  

  

Article 43 -    Verifications, checks and audits by FAO   

  

43.1. The contractor shall allow the FAO or its bodies to verify, by examining the documents 

and to make copies  thereof  or  by  means  of  on-the-spot  checks,  including  checks  

of  documents (original  or  copies),  the  implementation  of  the  contract.    

  

   For more details please see Annex 1 and Annex 2 of the General Conditions.  

  

  

  

Article 44 -   Data protection  

  

44.1. Processing of personal data   

  

Any personal data included in or relating to the contract, including its implementation, shall be 

processed in accordance with national legislation of Georgia.   

  

Contractor’s commercial data will be processed solely for the purposes of the tender evaluation and 

for management and monitoring of the contract by the Contracting Organization without prejudice 

to possible transmission to the bodies in charge of monitoring or inspection tasks in the application 

of Georgian law.   

  

Certain of this data may constitute protected “personal data” as that term is defined in the Georgia’s 

Law on Personal Data Protection of 28 December of 2011.   

(https://matsne.gov.ge/en/document/view/1561437?publication=23)   

  

Transmission of personal data may occur to FAO, solely for the purpose of implementing relevant 

Project and monitoring of consequent tender procedures.   

  

Should the contractor or any other person whose personal data is processed in relation to this 

contract have any queries concerning the processing of its personal data, it shall address itself to 

the Personal Data Protection Service.  

  

If appropriate, more details concerning the processing of personal data may become available in 

the data protection notice referred to in the special conditions.  

  

44.2. Processing of personal data by the contractor  

  

The processing of personal data by the contractor shall meet the requirements of the general 

conditions and be processed solely for the purposes to implement tasks under the contract.  

  

https://matsne.gov.ge/en/document/view/1561437?publication=23
https://matsne.gov.ge/en/document/view/1561437?publication=23
https://matsne.gov.ge/en/document/view/1561437?publication=23
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For the purpose of Article 6 of these general conditions, if part or all of the processing of personal 

data is subcontracted to a third party, the contractor shall pass on the obligations referred to in the 

present article in writing to those parties, including subcontractors. At the request of the contracting 

organization, the contractor shall provide a document providing evidence of this commitment.  

  
  
  

ANNEXES  
  

These annexes amplify and supplement, if necessary, the provisions governing the General 

Conditions. Unless the Special Conditions provide otherwise, these annexes remain fully 

applicable.   

  
  

   Annex  1- OPA Provisions on Subcontracting and Procurement  

       

Article VI (Subcontracting) of the OPA:  

  

(a) REC Caucasus as Operational Partner (OP) may not use the services of 

subcontractors unless permission is granted in advance by FAO in writing in any 

particular case1. If FAO approves a particular subcontracting of services and 

activities, the OP shall ensure that OP’s subcontractors do not use further tiers 

of subcontractors unless FAO has given prior written permission in each 

particular case. The use by OP of subcontractors, or of further tiers of 

subcontractors under this provision, shall not relieve OP of any of its obligations 

under the OPA and the OP shall retain full responsibility for any subcontracting 

arrangement. Any subcontracting arrangement shall not establish any 

relationship between FAO and a subcontractor, as the case may be.   

  

(b) FAO may, at its sole discretion, review the qualifications of subcontractors, the 

due diligence conducted by the OP before entering into agreement with any 

subcontractor and the monitoring measures put in place by the OP to oversee the 

work of subcontractors. FAO may reject any proposed subcontractor that FAO 

reasonably considers not qualified to perform the required obligations.  

  

(c) The OP will ensure that the relationship with any subcontractor is based on a 

written and signed agreement which will require each subcontractor (i) to 

maintain appropriate records to satisfy the record keeping requirements in 

Article XI of the OPA; and (ii) to provide Resource Partners, FAO and its agents 

access to all documentation and sites related to the to the activities carried out 

in connection with the OPA. Subcontracting arrangements will be accounted for 

in United States Dollars.  

  

(d) The OP shall ensure that all its subcontractors shall comply, mutatis mutandis, 

with the General Terms and Conditions laid down in Annex 1 of the OPA.  

  

  

  

  

  
  

 
1 Does not apply to services of individual consultants.  
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Article X (Procurement) of the OPA:  

  

1. Procurement and delivery of goods, work and services shall be undertaken as per 

work plan and the Project Document.  

  

2. REC Caucasus as Operational Partner (OP) will submit to FAO semi-annual 

procurement plans as provided in Annex 6 of the OPA for its approval, including 

procurement by any entity under sub-contract with the OP. Procurement plans shall 

be consistent with work plans.  

  

3. Subject to approval by FAO, the OP will procure any goods, services and works 

following its own rules and regulations and any further guidance provided by FAO.  

  

4. The OP confirms that its rules and regulations conform to generally accepted 

international standards for public procurement, including adherence to the principles 

of transparency, proportionality, sound financial management, equal treatment and 

non-discrimination, and avoidance of any conflict of interests.   

  

5. The OP shall, ensure that potential candidates, tenderers or grant beneficiaries shall 

be excluded from the participation in a procurement or award procedure financed 

under the OPA, if they meet either of the criteria set out below or in further guidance 

provided if procurement is authorized:  

  

a. they, or persons having powers of representation, decision making or control 

over them, have misrepresented information required as a condition of 

participation in the tender procedure or if they fail to supply relevant 

information;  

  

b. they are individuals or entities listed on the Consolidated United Nations 

Security Council Sanctions List   

                                    (https://scsanctions.un.org/consolidated/), or:  

  

c. they are subject to a conflict of interests.  

  

6. The OP shall inform FAO when a candidate or tenderer is in one of the situations 

noted above or in further guidance provided if procurement is authorized, or when a 

contractor financed from the present contribution has been found guilty of making 

false declarations or committing substantial errors, irregularities and fraud.  

  

7. Without prejudice to the right of FAO or the Resource Partner to exclude an entity 

from future contracts and grants financed by it, financial penalties may be imposed 

to contractors by the OP according to its own rules and procedures.  

  

8. In the event of failure to comply with the above provisions the relevant costs may be 

declared ineligible for funding by FAO, at the latest before acceptance of the Final 

Report.  

  

9. Any transfer of assets from FAO to the OP at the closure of project activities will be 

carried out in accordance with procedures and policies of FAO and the funding 

Agreement with the Resource Partner.  

  

10. Supplies and equipment procured by the OP in accordance with this Article for the 

execution of activities under the Agreement shall vest in the OP for the duration of 

the Project activities. The final destination of the supplies and equipment procured 

https://scsanctions.un.org/consolidated/
https://scsanctions.un.org/consolidated/
https://scsanctions.un.org/consolidated/
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by the OP under the OPA will be determined by FAO. For this purpose, the OP shall 

submit a final inventory of equipment to FAO and a proposal for the use, disposal or 

transfer of the said equipment, within one month of the Project implementation’s 

completion date and in any case no later than the termination of the OPA.  

  

11. Notwithstanding provisions of the Article X, paragraph 10, FAO may, in its 

discretion, decide that supplies and equipment procured by the OP, or transferred to 

the OP by FAO under a loan agreement, shall be transferred to an alternative use or 

owner. The OP will promptly comply with such decision upon receipt of a notification 

from FAO and with any instruction from FAO regarding the transfer of such supplies 

and equipment.   

  

12. The OP shall be responsible for the proper custody, maintenance and care of all non-

expendable equipment procured with funds transferred under the OPA. The OP shall 

submit an inventory of equipment to FAO, indicating description, serial number 

(where applicable), date of purchase, original cost, condition, location of each item. 

This inventory shall be attached to every quarterly financial report and final report.  

  

13. The OP shall, for the protection of such equipment during implementation of the 

Project, obtain appropriate insurance in such amounts as may be agreed upon 

between the parties and incorporated in the Project budget. In cases of damage, theft 

or other losses of vehicles and other property made available to the OP, the OP shall 

provide FAO with a comprehensive report, including police report, where 

appropriate, and any other evidence giving full details of the events leading to the 

loss of the property.  

  

14. The OP confirms that it has not engaged, nor will engage, in any corrupt, fraudulent, 

collusive or coercive practices in entering into or implementing the OPA and agrees 

to adhere to the UN Supplier Code of Conduct which can be viewed at 

https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct. The OP shall 

immediately report to FAO any allegation of corrupt, fraudulent, collusive, coercive, 

unethical, or obstructive practices, and shall report on the progress of measures taken 

by the OP to investigate and address the allegations. For the purpose of the OPA, the 

following definitions shall apply:  

  

(a) corrupt practice is the offering, giving, receiving or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party;  

  

(b) fraudulent practice is any act or omission, including misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

financial and/or other benefit and/or to avoid an obligation;  

  

(c) collusive practice is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party;  

  

(d) coercive practice is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party;  

  

(e) unethical practice is any act or omission contrary to the conflict of interest and 

other published requirements of doing business with FAO; and  

  

https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct
https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct
https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct
https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct
https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct
https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct
https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct
https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct
https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct
https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct
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(f) obstructive practice is an act or omission that may prevent or hinder 

investigation by the OP, FAO, or persons or entities assigned by the OP or FAO 

for such task.   

  

  

Annex  2 - FAO Manual Section 701 - Guidance note  

  

Guidance Note on  

Subcontracting by the Operational Partner (OP) under the Operational Partners  

Agreement (OPA)  

  

(FAO Manual Section 701 - Guidance note)  

  

  

NOTE: for the puposes of general conditions Operational Partner means Contracting 

Organization – REC Caucasus.  

  

Subcontracting is establishing an agreement or contract by the Operational Partner with 

third entities for carrying out part of the work and/or responsibilities originally delegated to 

the OP by FAO under the signed OPA.   

  

A subcontractor is an entity that has entered into an agreement or contract with the 

Operational Partner in order to carry out part of the work and/or responsibilities originally 

delegated to the OP by FAO under the signed OPA without the direct supervision of the FAO 

and without a direct contractual relationship with FAO.   

  

FAO, through the ADG PS, has to approve any use of subcontractors by the OP. In the 

framework of MS701 (OPIM), subcontracting is divided into the following two categories, 

which require different FAO approval processes:   

  

a) Subcontracting of commercial services to for-profit entities  

b) Subcontracting of non-commercial project implementation services or activities to 

non-profit entities.   

  

A. Subcontracting of commercial services to for-profit entities by the OP normally 

follows the OP’s procurement procedures; including competitive selection and release of 

payments upon receipt of invoices and confirmation of works/services have been properly 

delivered.   

  

The ADG PS can approve subcontracting of commercial services to for-profit entities on the 

following conditions:  

  

1. The OP’s procurement capacity1 has been assessed as either low risk or as moderate risk with 

an overall low risk level assigned to the OP by the OP’s capacity assessment, and appropriate 

risk mitigation measures2 will be put in place by the FAO Budget Holder.  

  

2. The proposed subcontracting was approved by the Lead Technical Officer as part of the OP’s 

procurement and subcontracting plan.  

  

 
1 Please refer to the procurement area in the standard OP’s capacity assessment or standard HACT/micro-assessment if the 

assessment is conducted by other UN agencies.  
2 Please refer to the recommendation of the OP’s capacity assessment for the procurement area and the OPA requirements.  
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Where the OP’s procurement capacity was assessed as moderate risk with an overall 

moderate risk level, limitations will apply in line with MS 701.6.10.6. Where the OP’s 

procurement capacity was assessed as high or significant risk, no subcontracting of 

commercial services to for-profit entities is allowed.  

  

  

  
B. Subcontracting of non-commercial project implementation services or activities to 

non-profit entities   

  

The ADG PS can approve subcontracting of non-commercial project implementation 

services to non-profit entities by the OP on the following conditions:  

  

1. The OP’s capacity for subcontracting of non-commercial services/activities to non-profit 

entities1 has been assessed as either low risk, or as moderate risk in combination with an 

overall low risk level, and appropriate risk mitigation measures will be put in place by the 

FAO Budget Holder and the OP.    

  

2. The proposed subcontracting was approved by the Lead Technical Officer as part of the OP’s 

procurement and subcontracting plan.  

  

3. The proposed non-state actor subcontractors are cleared for reputational risks by the 

Partnership Unit (PSD) in HQ (the clearance is requested upon selection of the 

subcontractors by the OP).  

  

4. The OP will consolidate subcontractors’ financial and narrative reports with its own when 

reporting to FAO. Financial reports will only include expenditures that have been actually 

incurred by subcontractors rather than the amounts transferred (e.g. as advance payments) to 

the subcontractors by the OP.   

  

5. The OP’s relationship with its subcontractor is based on a written and signed agreement or 

contract which require each subcontractor (i) to maintain appropriate records as per the 

record keeping requirements in the OPA; and (ii) to provide the OP, Resource Partners, FAO 

and its agents access to all documentation, accounts and sites related to the to the activities 

and transactions carried out with funds received under the OPA (iii) to comply with the 

General Terms and Conditions and other relevant clauses of the OPA.  

  

6. The OP can subcontract up to maximum of 30 percent of the budget of the OPA if the above 

conditions are met. The approved subcontracting is limited to up to maximum of 5 

subcontracts to be managed by the OP with individual subcontract not exceeding USD 

400,000.  

  

Where the OP’s capacity for subcontracting of non-commercial project implementation 

services or activities to non-profit entities was not assessed or assessed as moderate risk with 

an overall moderate risk level assigned to the OP, subcontracting of non-commercial project 

implementation services to non- profit entities by the OP can be approved only on the 

following conditions:  

  

1. The proposed subcontracting was approved by the Lead Technical Officer as part of the 

procurement and subcontracting plan.  

 
1  Please refer to the area “subcontracting of non-commercial project implementation services/activities to non-profit 

entities” in the standard OP capacity assessment as used by FAO. The standard HACT/micro-assessment does not include 

the assessment of this area.   

http://intranet.fao.org/faohandbook/fao_manual/chapter_vii_operational_modalities/701_operational_partners_implementation_modality/7016_project_formulation_and_risk_assessment/
http://intranet.fao.org/faohandbook/fao_manual/chapter_vii_operational_modalities/701_operational_partners_implementation_modality/7016_project_formulation_and_risk_assessment/
http://intranet.fao.org/faohandbook/fao_manual/chapter_vii_operational_modalities/701_operational_partners_implementation_modality/7016_project_formulation_and_risk_assessment/
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2. The proposed non-state actor subcontractors are cleared for reputational risks by the 

Partnership Unit (PSD) in HQ (the clearance is requested upon selection of the 

subcontractors by the OP).  

  

3. The OP will consolidate subcontractors’ financial and narrative reports with its own when 

reporting to FAO. Financial reports will only include expenditures that have been actually 

incurred by subcontractors rather than the amounts transferred (e.g. as advance payments) to 

the subcontractors by the OP.  

  

  
4. The OP’s relationship with its subcontractor is based on a written and signed agreement or 

contract which require each subcontractor (i) to maintain appropriate records as per the 

record keeping requirements in the OPA; (ii) to provide the OP, Resource Partners, FAO and 

its agents access to all documentation, accounts and sites related to the to the activities and 

transactions carried out with funds received under the OPA; and (iii) to comply with the 

General Terms and Conditions and other relevant clauses of the OPA.  

  

5. The OP can only subcontract up to maximum of 10 percent of the budget of the OPA. The 

approved subcontracting is limited to up to maximum of 2 subcontracts to be managed by 

the OP with individual subcontract not exceeding USD 100,000.  

  

Where the OP’s subcontracting capacity was assessed as high or significant risk, no 

subcontracting of non- commercial project implementation services/activities to nonprofit 

entities is allowed.  

  

The use by OP of subcontractors shall not relieve the OP of any of its obligations under the  

OPA and the OP will retain full responsibility for any subcontracting arrangement. The OPs 

should be reminded of their responsibility to ensure that all FAO requirements have been 

cascaded down the delivery chain.  
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ANNEX    II  - TECHNICAL   SPECIFICATION   
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 General Instructions for Technical Specifications  
  

  

1.     General Instructions  

 Description of the work  

1.1.1 The subject of the contract is the manufacture, delivery, installation and warranty period by the 

Contractor  in 2 Lots of the following goods:  

  

LOT  1 -  Supply  of Fencing Material and    

LOT 2 -   Installation of  Fencing  

Material  

  

  

and – for the lot 1 within  5 calendar months and for lot 2 within  7 calendar months 

after the award of the last contract.   
  

1.1.2 The tenderer should ensure that the functions and features of the supplies and installations 

(fences) meet the listed minimum conditions.  

  

1.2.  Technical Requirements  

  

1.2.1. As appropriate all the supplies  in  Lot 1  and  Lot  2  shall be provided complete with the 

necessary accessories and/or parts such as to ensure that the unit is capable of operating to 

the required technical and quality specifications. All Technical Specifications provided for 

the various supplies are  minimum requirements, Contractors are expected to offer current 

models which may exceed the requirements or have additional features not specified.  

  

1.2.2. The supplies are to be delivered in accordance with the notes in the Technical Specifications.  

  

1.2.3. (not aplicable)   

  

1.2.4. The supplies provided should not be hybrids and should be a registered brand name.  

  

1.2.5. (not aplicable)   

  

1.2.6. All supplies must be suitable for operation in the climatic conditions in Georgia.  

  

1.2.7. All supplies conforming to the necessary regulation/norm and/or equivalent as detailed in the 

individual Technical Specifications must carry a suitable badge/mark of conformity, 

permanently fixed to the item.  

  

1.2.8. Wherever a product name is mentioned in the Technical Specifications it is understood to 

mean that product or its direct equivalent.  

  

1.2.9 If applicable, the Contracting Organization may be contacted for stickers with the project 

logos to be put on the supplies. Trademarks or brand logo should not be fixed and/or placed 

in a way to be seen easily and therefore be used as a company advertisement on the procured 

materials equipment.  

  

1.2.10 Tenderers may also comply with the GEF/FAO/REC Caucasus visibility guidelines.   
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1.3.  Warranty and product support services  

  

The Contractor will be expected to provide a warranty for all the supplies and installed fence 

with the Contracting Organization for 3 months from the date of provisional acceptance, which 

must cover the following items:  

  

1.3.1. Warranty as defined in Article 32 of the General Conditions. The Contractor shall provide to 

the Contracting Organization a free warranty for quality and performance of the supplies for 

each item for a period of  3 months, following the provisional acceptance until final 

acceptance. The Contractor shall remain fully responsible for all warranty obligations even if 

some of the supplies are obtained from a third party.  

  

1.3.2. (not aplicable)   

  

1.3.3 If the Contractor appoints a local representative for his company, then the Contracting 

Organization expects that representative to provide a professional service of maintenance. The 

Contractor will remain responsible for the level of service which the representative delivers 

and will be answerable to the Contracting Organization in the event of any complaint.  

  

1.3.4. (not aplicable)   

  

1.3.5. The Contracting Organization expects the Contractor to ensure that the representatives of local 

communities are involved as appropriate on installations of all items supplied under the 

Contract.  

  

1.3.6. Servicing and Response Time  -  Not applicable  

  

1.3.7. Repair or replace faulty parts or modules.  

  

1.3.8. Availability of Spare Parts -  Not applicable  

  

1.3.9 The contractor must prove evidence that facilities for warranty offered are available for supplies 

offered in the delivery point.  

1.4       Training of User Personnel  

   Not applicable.   

  

1.5  Technical documents to be included in the supply:  

  

The required supplies, particularly but not exclusively, shall be provided with an original set 

of operating and maintenance manuals and user  guides  in Georgian and/or English, 

wherever necessary.  

  

The following documents will be required from the Contractors for the provisional 

acceptance of each item:  

  

• Certificate of origin showing the origin of the supplies.  

• Report of final tests in the factory (Quality Control document) may be requested, where 

applicable.  
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• Technical dossiers supporting technical standards and/or equivalent marking may be 

requested, where applicable.  

• Warranty contract of the manufacturer, where applicable  

• Operating licences, where applicable.  

  

The supplier must be aware that no provisional acceptance can be given without the presence of the 

complete set of documents  

  

  
  

1.6  Detailed Technical Data and Specification for the Supply  and  Installation of 

Fencing Material  
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ANNEX III  -  TECHNICAL OFFER  

  

Contract title : Supply  and  Installation  of  Fencing  Material in Georgia    

        

Publication reference :  027RECC/G/FAO-[BL-5650-03]-No.01-2022  

  

  

Column 1-2 should be completed by the Contracting Organization  

Column 3-4 should be completed by the tenderer  

Column 5 is reserved for the Selection Committee   

  

Annex III - the Contractor's technical offer  

  

The tenderers are requested to complete the template on the next pages:   

• Column 2 is completed by the Contracting Organization shows the required specifications (not to be modified by the tenderer),   

• Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)    

• Column 4 allows the tenderer to make comments on its proposed supply and to make eventual references to the documentation  

  

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the evaluators can see the 

exact configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the Selection Committee.  

  

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered specifications.  

Technical Specification / ტექნიკური სპეციფიკაცია     
  

Ref. Number / ნომერი:  027RECC/G/FAO-[BL-5650-03]-No.01-2022  

  

Note / შენიშვნა: could be completed in English or Georgian / შეიძლება შეივსოს როგორც ინგლისურ, ასევე ქართულ ენებზე  

  

  



Page 103  

  

   

Specifications Required  

  

მოთხოვნილი სპეციფიკაცია  

Specifications Offered  
(incl. brand/model)  

  

ტენდერში მონაწილის მიერ 

შემოთავაზებული  

სპეციფიკაცია (სატენდერო 

წინადადება)  

  

Notes, remarks, ref. to 
documentation  

  

ტენდერში მონაწილის  

დამატებითი შენიშვნები 

და/ან განმარტებები 

მახასიათებლების 

(მწარმოებელი ქვეყნის 

მითითების ჩათვლით) 

შესახებ  

   

Selection  

Committee's  
Notes  

  

სატენდერო 

კომიტეტის 

აღნიშვნები  

Code კოდი  
LOT  1  -  SUPPLY OF FENCING MATERIALS 

ლოტი 1 - შესაღობი მასალების მიწოდება  
         

5650.03- 
01.01  

BARBED WIRE 

მავთულხლართი  
            

                  

a  
Type of Barbed Wire 

მავთულხლართის ტიპი  

Barbed Non-Glidden Type 

ეკალმავთულხლართი  

არაგალვანიზირებული (=არაუჟანგავი)  
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b  
Type of Manufacturing 

ფორმა/კონსტრუქცია  

Barbedwire formed by twisting 

together two line wires, one or 

both containing the barbs (with 2-

point barb or 4-point barb) ორმაგი 

ხვეული მავთული ორკბილა ან 

ოთხკბილა კბილებით  

   

         

c  
Direction of Twisting 

ხვეულის მიმართულება  

The direction of twisting may be in 
one direction or alternatively in left or 
right directions.  

ხვეულის მიმართულება მარჯვენა ან 

მარცხენა  

         

d  
Material Preferably 

მასალა   

Regular non-galvanized - made of  

mild steel wire  

სტანდარტული 

არაგალვანიზირებული (თერმული 

დამუშავების გარეშე) რბილი 

(დაბალნახშირბადიანი/ 

ნახშირბადმცირე) ფოლადისგან 

დამზადებული    

         

e  Barbed Wire Weight მასა  

Not less than 1.0 kg per 15 meters 
of barbedwire  (>= 67 g/m), or or 13-
14 kg per 250 meters of barbedwire  
(>= 57 g/m)  

არანაკლებ 1.0 კგ ყოველ 15  მეტრზე  

(>= 67 g/m ),   

ან ალტერნატიულად არანაკლებ 13-14  

კგ 250 მეტრზე (>= 57 g/m)  
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f  

Line Wire Specific  

Diameter დიამეტრი  
Up to 1.7 mm (1.70 x 1.70)  

1.7 მმ-დე (1.70 x 1.70)  
         

 

g  

Pitch of Barbs (Distance 

between two Barbs) 

კბილანებს შორის 

მანძილი  

Not less than 10 cm არანაკლებ 

10 სმ  

  

      

h  
Freedom from Defects 

დეფექტები  

Without defects დეფექტების 

გარეშე  
         

j  Markingმარკირება  

Every reel of barbed wire shall be 

marked legibly with the name of the 

manufacturer, the type of barbed 

wire, the diameters of the line and 

point wires, barb spacing and length 

and/or mass of the reel.თითოეული 

რულონის/ხვეულის მარკირება უნდა 

შეიცავდეს მწარმოებლის სახელს, 

ადგილწარმოშობის ქვეყანას, 

მავთულხლართის ტიპს, 

მავთულხლართის დიამეტრს, სიგრძეს 

და მასას.  

         

                  

5650.03- 
01.02  

LINE  WIRE  FOR CONSOLIDATION OF HORIZONTAL AND 
DIAGONAL LINES  

ჩვეულებრივი მავთული  (არამავთულხლართი) - გადაბმის 

ადგილებში მავთულხლართის დასამაგრებლად   
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k  Type ტიპი   

Non-galvanized or Galvanized Line  
Wire  

ჩვეულებრივი (ხაზობრივი) მავთული - 

გალვანიზირებული ან 

არაგალვანიზირებული  

         

 

l  Material მასალა  

Mild Steel  

რბილი (დაბალნახშირბადიანი/ 

ნახშირბადმცირე) ფოლადისგან 

დამზადებული  

         

m  
Weight მასა  Not  Less than 80 g/m არანაკლებ 

80 g/m           

n  
Specified Diameter 

დიამეტრი  
Not  Less than 1.8 mm  ( 1.80 x 1.80 ) 

არანაკლებ 1.8 მმ  ( 1.80 x 1.80 )  
         

                  

5650.03- 

01.03  
FENCE POLES ღობის 

ბოძები  
         

                  

o  Material მასალა  

Metal - Iron (without Protective  

Chromate/Zinc  

Conversion Coating) galvanized or 
non-galvanized  

რკინის (დამცავი ქრომის/თუთიის 

ფენის გარეშე) გალვანიზირებული ან 

არაგალვანიზირებული  
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p  Form ფორმა  

Round or Flat or Regtangulat or other 
forms  

მრგვალი, ან ბრტყელი, ან 

სწორკუთხოვანი ან ნებისმიერი სხვა 

ფორმის  

         

 

q  

Size (diameter or width 

and thickness) 

დიამეტრი (ან სიგანე და 

სისქე)  

Size (based on a form) has to be 

offered by a tenderer პარამეტრები 

(დიამეტრი, სიგანე, სისქე) 

შემოთავაზებული უნდა იყოს 

ტენდერში მონაწილის მიერ - 

შემოთავაზებული ბოძის ფორმის 

მიხედვით  

  

      

r  Height სიმაღლე  
1.8 m - 2.3 m  

1.8 მეტრი - 2.3 მეტრი   
         

        
  

      

5650.03- 

01.04  

GATES  

ჭიშკრები           

s  
Main Materialძირითადი 

მასალა  

  

Welded steel square bars 20X40 mm, 
with metal stands 80X80 mm,  
concreted into the  

ground/შედუღებული მილკვადრატი 

20X40 მმ-ზე, მიწაში ჩაბეტონებული 

ლითონის დგარებით 80X80 მმ  

  

      

https://www.blymetal.com/products_details/26.html
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t  
Parameters 

პარამეტრები   

Sizes (based on  material) has to be 

offered by a tenderer 

შემოთავაზებული უნდა იყოს 

ტენდერში მონაწილის მიერ - 

შემოთავაზებული მასალის სახეობის 

მიხედვით    

         

u  

Other Materials for  
Gates (e.g., Metal  

Loops)  

სხვა საჭირო მასალები 

ჭიშკრებისთვის (მაგ., 

მეტალის 

საკიდები/ანჯამები)  

Has to be offered by a tenderer 

შემოთავაზებული უნდა იყოს 

ტენდერში მონაწილის მიერ - 

შემოთავაზებული მასალის სახეობის 

მიხედვით  

  

      

 

5650.03- 

01.05  

MATERIALS FOR FIXING THE POLES ბოძების 

მიწაში დასაფიქსირებელი მასალები           

v  

Cement  ცემენტი   Brand, for gate poles only ცემენტის 

მარკა და ბრენდი,მხოლოდ ჭიშკრის 

ბოძებისთვის  

        

w  
Cubic meters of sand 

ქვიშა/ხრეში   
Regular, for gate poles only 

ჩვეულებრივი, ჭიშკრის ბოძებისთვის  
         

5650.03- 
01.06  

MATERIALS FOR ELECTRIC FENCE  

ელექტროღობის მოსაწყობი მასალები   
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x  

Energisers   

დამმუხტველი  

  

Integrated with solar panel, up to 40 
km, with battery (for horses, cows, 
sheep, goats)  
5 sets  

  

მზის პანელთან ინტეგრირებული, 40 

km-მდე, აკუმლატორით  

(ცხენებისთვის, ძროხებისთვის, 

ცხვრებისთვის, თხებისთვის)  

5 კომპლექტი  

  

      

y  

Wire   

მავთული  

  

high tensile wire, polywire, 
polyrope anpolytape 150 000 m  

  

მაღალი დაჭიმვის მავთული, 

პოლიმავთული, პოლიროპე  

ანპოლიტაპი  

150 000 მ  

      

z  

Fence poles  

 ჩხირები  

  

fiber or plastic  
Min. Height 110 cm  

Quantity – 15 000 pieces  

  

      

 

  ბოჭკოვანი ან პლასტმასის 

მინ. სიმაღლე 110 სმ 

რაოდენობა - 15 000 ცალი   
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 za  
Gates   

 ჭიშკარი    

The gate set includes: handle  

 - 6 pcs., insulator - 6 pcs., spring 5m - 3 

pcs.  

Quantity 25 sets.  

  

ჭიშკრის კომპლექტი მოიცავს:  

სახელური -6 ც, იზოლატორი - 6 ც., 

ზამბარა 5მ - 3 ც რაოდენობა 25 კომპ.   

         

zb  

Wood Posts  

ხის ბოძები  

  

Acacia wood poles d - 25-30 cm, height  

130-150 cm  

The quantity is 500 pieces  

  

აკაციის ხის ბოძები დ -25-30 სმ, 

სიმაღლე 130-150 სმ რაოდენობა 

500 ცალი  

      

zc  

Insulators   

საიზოლაციო რგოლები  

  

Screw for wooden posts  

The quantity is 2 000 pieces  

  

ხის ბოძებისთვის ჩასახრახნი 

რაოდენობა 2 000 ცალი  

      

zd  

Testers   

ტესტერი  

  

To measure the voltage of the current 

passing through the wire of the electric 

fence  

Quantity - 5 pieces  

  

ელექტროღობის მავთულში გამავალი  

დენის ძაბვის გასაზომად რაოდენობა 

- 5 ცალი  
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ze  

Grounding rods  

  

დამიწების ჯოხი  

  

A special metal grounding rod  

Quantity 15 pieces  

  

ლითონის სპეციალური დამიწების 

ჯოხი  

რაოდენობა 15 ცალი  

      

zf  

Connecting Cables 

დამაკავშირებელი 

კაბელი  

  

A special cable for connecting the fence  

and the charger with clamps  

Quantity 10 pieces  

  

ღობის და დამმუხტველის 

დამაკავშირებელი სპეციალური 

კაბელი სამაგრებით რაოდენობა 

10 ცალი  

      

zg  

High Voltage Cables 

კაბელი  

  

High voltage with double insulation for 

grounding Length 100 m  

  

მაღალი ძაბვის ორმაგი იზოლაციით 

მიწაში ჩასადებად სიგრძე 100 მ  

      

zh  

Directing/warining signs 

მაჩვენებელი/ 

გამაფრთხილებელი 

დაფები   

  

Fence-mounted warning boards of plastic 

or metal with appropriate graphics  

The quantity is 75 pieces  

  

ღობეზე დასამაგრებელი 

გამაფრთხილებელი დაფები 

პლასტმასის ან ლითონის შესაბამისი 

გრაფიკული გამოსახულებით 

რაოდენობა 75 ცალი  
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LOT  2  -  INSTALLATION OF FENCING MATERIALS 

ლოტი 2 - შესაღობი მასალების დამონტაჟება (შეღობვა)  

         

5650.03- 

01.07  

INSTALLATION OF FENCING MATERIAL შესაღობი 

მასალების დამონტაჟება (შეღობვა)  
         

                  

zi  

Fence Design 

Requirements 

მოთხოვნები ღობის 

კონსტრქციისადმი  

 -  -         

zj  
Distance between poles 

მანძილი ბოძებს შორის  
 2.5  m  

 2.5 მ  
         

zk  

Horizontal Barbwire  

Lines  

ჰორიზონტალური 

მავთულხლართის რიგი  

 5  Horizontal  Lines (distance between lines 

- 30-35 cm)  

 5 ჰორიზონტალური  რიგი (რიგებს 

შორის დაშორება 30-35 სმ)  

         

z.l  

Diagonal barbwire lines 

between 

polesდიაგონალური  

მავთულხლართის 

რიგები ბოძებს შორის  

 2  Diagonal  Lines 2 დიაგონალური 

რიგი   
         

z.m  

Height of the fence 

above ground level 

ღობის სიმაღლე მიწის 

ზედაპირის ზემოთ  

150 -180 cm  

150 -180 სმ  
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z.n  

Height of the poles in  

ground  

ბოძების სიმაღლე მიწის 

ზედაპირის ქვემოთ  

30 - 60 cm  

30 - 60 სმ  
         

z.o  Gates ჭიშკრები  

at least 43 gates for all 3 sites (of 
which in Ganaxleba – 13, in Naniani – 

20 and in Sno –10).  
Gate opening size = Distance 
between the two gate posts at least 3 
m  

სულ 43 ჭიშკარი 3 საპილოტე 

ნაკვეთზე (მათ შორის 13 განახლების, 

20 ნანიანის და 10 სნოს საპილოტე 

ნაკვეთებზე). ჭიშკრის სიგანე 

მინიმუმ 3 მეტრი.  

         

z.p  Other სხვა  

Only in case of gate poles, 
installation  with cement/concrete  
and sealing of each pole from the top 
to prevent water penetration is 
required.  

მხოლოდ ჭიშკრის ბოძების 

ინსტალაციის დროს,  მათი მიწაში 

ფიქსაცია ცემენტისა და 

ქვიშახრეშის/ქვა-ღორღის გამოყენებით   

         

z.q  

Method of Installation of  

barbed wire  

მავთულხლართის 

დამაგრების მეთოდი  

as  appropriate საჭიროების 

მიხედვით  
         

5650.03- 
01.08  

Arrangement of electric fence ელექტროღობის 

მოწყობა           
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 z.r  

Energisers  

დამმუხტველი  

  

The energizer is installed inside the fence 

according to the requirements of the 

relevant technical manual.  

Installation locations are determined in 

agreement with the project expert/  

დამმუხტველი მონტაჟდება ღობის 

შიგნით შესაბამისი ტექნიკური 

სახელმძღვანელოს მოთხოვნების 

მიხედვით.   

დამონტაჟების ადგილების განსაზღვრა 

ხდება პროექტის ექსპერტთან 

შეთანხმებით.  

      

z.s  

Wiring   

მავთული  

  

Wires are done in three rows, at the 

following heights: 30, 60, 90 cm/ 

მავთულების გაბმა ხდება სამ რიგად, 

სიმაღლეები: 30, 60, 90 სმ-ზე  

  

      

z.t  

Fence poles  

ჩხირების დაყენება  

  

Place the fiber/plastic sticks along the top 

wire in a straight line. The distance 

between them should be 4-6 meters  

depending on the features of the terrain/ 

დააყენეთ ბოჭკოვანი/პლასტმასის 

ჩხირები ზედა მავთულის გაყოლებაზე 

სწორ ხაზად. მათ შორის დაშორება 

უნდა იყოს 4-6 მეტრი რელიეფის 

თავისებურებიდან გამომდინარე.  
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z.u  
Gates ჭიშკარი  

  

Determine the location of the gate (3-5 m 

wide) in coordination with the project 

expert. Set up 2 wooden pole with brackets 

for the gate.  

Attach insulating rings to each pole at a 

height of 30-60-90 cm. Attach 2 or 3  

      

 

  springs to each gate/ პროექტის 

ექსპერტთან შეთანხმებით 

განსაზღვრეთ ჭიშკრის მდებარეობა 

(35 მ სიგანის). დააყენეთ 2 ხის ბოძი 

სამაგრებით ჭიშკრისთვის.  

დაამაგრეთ თითოეულ ბოძზე 

საიზოლაციო რგოლები 30-60-90 სმ 

სიმაღლეზე. დაამაგრეთ ზამბარები 

თითოეულ ჭიშკარზე 2 ან 3 ცალი.  
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zv  

Wood Posts  

ხის ბოძები  

  

Wooden poles are first of all placed in the 

corners of the selected plot. Later, 

depending on the needs, depending on the 

relief forms, so that the strength of the 

fence is achieved.  

Wooden poles are placed in pre-prepared 

pits with a width of at least 50 cm and are 

strengthened by filling the earth removed 

from the pit./  

ხის ბოძები, პირველ რიგში, დგება 

შერჩეული ნაკვეთის კუთხეებში. 

შემდგომში საჭიროების მიხედვით 

რელიეფის ფორმებიდან გამომდინარე 

ისე, რომ მიღწეული იყოს ღობის 

სიმყარე.  

ხის ბოძები იდგმება წინასწარ 

გამზადებულ ორმოებში მინიმუმ 50 სმ 

სიღმეზე და მაგრდება ორმოდან 

ამოღებული მიწის დაზეკვით.  

      

 

z.w  

  

Insulators  

საიზოლაციო რგოლები  

  

Insulating rings are used to fasten wires or  

door springs to wooden 

posts/საიზოლაციო რგოლები 

გამოიყენება ხის ბოძებზე მავთულის ან 

კარის ზამბარების დასამაგრებლად.  

      

z.x  

  

  

Testers   

ტესტერი  
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z.y  

  

Grounding rod  

დამიწების ჯოხი  

  

For grounding each charger, 3 grounding 

rods are used, which are placed in the 

ground at a distance of three meters from 

each other and connected to the charger  

with a high voltage cable/თითოეულ 

დამმუხტველის დამიწებისთვის 

გამოიყენება 3 დამიწების ჯოხი, 

რომელიც მიწაში იდგმება 

ერთმანეთისგან სამმეტრიანი 

დაცილებით და დამმუხტველს 

უერთდება მაღალი ძაბვის კაბელით.  

      

z.z  

  

Connecting Cables 

დამაკავშირებელი 

კაბელი  

  

This cable connects the fence and the 

charger./ ამ კაბელით ხდება ღობის და 

დამმუხტველის დაკავშირება.  

      

z.z.a  

  

High Voltage Cables  

კაბელი  

  

High voltage with double insulation for 

grounding/ მაღალი ძაბვის ორმაგი 

იზოლაციით მიწაში ჩასადებად  

      

z.z.b  

  

Signs  

მაჩვენებელი დაფები   

  

Indicator boards are attached to the 

perimeter of the fence in a visible place/ 

მაჩვენებელი დაფების დამაგრება 

ხდება ღობის პერიმეტრზე 

თვალსაჩინო ადგილას.  
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z.z.c  

  

Installation of the electrical 

system  

ელექტრული სისტემის  

დაყენება  

Connect the charger to ground pins 1-3 

with a cable;  

Connect the battery and the solar panel: 

plus (+) to plus and minus (-) to minus; 

Connect the charger to the fence and  

activate the charger/  

შეაერთეთ დამმუხტველი 1-3 

დამიწების ჯოხებთან კაბელის 

საშუალებით; შეაერთეთ ბატარეა და 

მზის პანელი: პლიუსი (+) 

პლიუსთან და მინუსი (-) მინუსთან; 

შეაერთეთ დამმუხტველი ღობესთან 

და გააქტიურეთ დამმუხტველი.  

      

z.z.d  
Social  Assets 

სოციალური სარგებელი  

Involvement of local community 

members from villages of 

Ganakhleba, Naniani and Sno in 

fence installation work to be an asset 

სოფლების განახლების, ნანიანისა და 

სნოს ადგილობრივ მცხოვრებთა 

დასაქმება შეღობვის სამუშაოებში 

(სასურველია დასაქმებულთა 

სავარაუდო რაოდენობის მითითება 

სოფლების   მიხედვით)   

         

Name and first name: <…………………………………………………………………> Duly authorised to sign this tender on behalf of:  

<…………………………………………………………………………………… …>  

Place and date: <…………………………………………………………….………….>  

Stamp of the firm/company   
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 ANNEX IV - BUDGET BREAKDOWN   (MODEL  FINANCIAL  OFFER)                              

FOR   LOT  NO. 1  AND  LOT  NO. 2     

                     
PUBLICATION REFERENCE:  027RECC/G/FAO-[BL-5650-03]-No.01-2022  

 NAME OF TENDERER:   [……………………………]  

  

n/n  

A  B  C  D  E  F  G  

   
LOT 1  

   

Pasture Pilot Site  

Name and Number  

Item Code 

Number  

Specifications Offered (incl. 

Brand/Model)   
Unit  Quantity  

Unit Cost 
incl. VAT  

(GEL)   

Total Cost 
incl. VAT  

(GEL)  

1  Ganakhleba N1  

5650.03-01.01  Barbed Wire  Meters  63 000       

5650.03-01.02  

Line Wire for consolidation of  

Horizontal Barbed Wire Lines with  
Diagonal Barbed Wire Lines  

Meters  2 400.00       

5650.03-01.03  Fence  Poles  Nos.  5 050       

5650.03-01.04  Gates  Nos.  13       

5650.03-01.05v  
Materials for Fixing the Poles 

(Cement)  
Kg  30       

5650.03-01.05w  
Materials for Fixing the Poles 

(Sand)  
Cubic Meters  0.5       
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5650.03-01.06x  Energisers   Sets  1      

 

  
5650.03-01.06y  Wire (23,000m per plot(  

 
Meters  30000      

5650.03-01.06z  
Fence  Poles (fiber or plastic Min. 

Height 110 cm)  
 

Nos.  3000      

5650.03-01.06za  
Gate sets (including handle - 6 

pcs., insulator - 6 pcs., spring 5m - 

3 pcs)  

 
Sets  5      

5650.03-01.06zb  
Wood Posts, Acacia wood poles d 

- 25-30 cm, height 130-150 cm  
 

Nos.  100      

5650.03-01.06zc  
Insulators, screw for wooden 

posts   
 

Nos.  400      

5650.03-01.06zd  

Testers, to measure the voltage of 

the current passing through the 

wire of the electric fence  

 
Nos.  1      

5650.03-01.06ze  Metal grounding rods  
 

Nos.  3      

5650.03-01.06zf  
Cable for connecting the fence and 

the charger with clamps  
 

Nos.  2      

5650.03-01.06zg  High Voltage Cables   
 

Meters  20      

5650.03-01.06zh  Direction/Warning signs  
 

Nos.  15      

   Sum Material  Price              

   Freight Charges - Lumpsum               

Total LOT 1 for Ganakhleba N1 (Sum Material Price + Freight Charges)  
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2  Naniani N2a  

5650.03-01.01  Barbed Wire   Meters  28 000       

5650.03-01.02  
Line Wire for consolidation of  
Horizontal Barbed Wire Lines with  

Diagonal Barbed Wire Lines  

 

Meters  1 020       

5650.03-01.03  Fence Poles   Nos.  1 300       

 

  5650.03-01.04  Gates  Nos.  12       

5650.03-01.05v  
Materials for Fixing the Poles 

(Cement)  
Kg  13.00       

5650.03-01.05w  
Materials for Fixing the Poles 

(Sand)  
Cubic Meters  0.25       

5650.03-01.06x  Energisers   Sets  1      

5650.03-01.06y  Wire (23,000m per plot(  Meters  30000      

5650.03-01.06z  
Fence  Poles (fiber or plastic Min. 

Height 110 cm)  Nos.  3000      

5650.03-01.06za  
Gate sets (including handle - 6 

pcs., insulator - 6 pcs., spring 5m - 

3 pcs)  

Sets  5      

5650.03-01.06zb  
Wood Posts, Acacia wood poles d 

- 25-30 cm, height 130-150 cm  
Nos.  100      

5650.03-01.06zc  
Insulators, screw for wooden 

posts   
Nos.  400      

5650.03-01.06zd  

Testers, to measure the voltage of 

the current passing through the 

wire of the electric fence  
Nos.  1      

5650.03-01.06ze  Metal grounding rods  Nos.  3      



Page 122  

  

5650.03-01.06zf  
Cable for connecting the fence and 

the charger with clamps  
Nos.  2      

5650.03-01.06zg  High Voltage Cables   Meters  20      

5650.03-01.06zh  Direction/Warning signs  Nos.  15      

   Sum Material  Price             

   Freight Charges - Lumpsum             

Total LOT 1 for Naniani N2a (Sum Material Price + Freight Charges)    

 

3  Naniani N2b  

5650.03-01.01  Barbed Wire  Meters  17 800       

5650.03-01.02  

Line Wire for consolidation of  

Horizontal Barbed Wire Lines with  
Diagonal Barbed Wire Lines  

Meters  730       

5650.03-01.03  Fence  Poles  Nos.  1 450       

5650.03-01.04  Gates  Nos.  8       

5650.03-01.05v  
Materials for Fixing the Poles 

(Cement)  
Kg  8       

5650.03-01.05w  
Materials for Fixing the Poles 

(Sand)  
Cubic Meters  0.25       

5650.03-01.06x  Energisers   Sets  1      

5650.03-01.06y  Wire (23,000m per plot(  Meters  30 000      

5650.03-01.06z  
Fence  Poles (fiber or plastic Min. 

Height 110 cm)  Nos.  3 000      

5650.03-01.06za  
Gate sets (including handle - 6 

pcs., insulator - 6 pcs., spring 5m - 

3 pcs)  

Sets  5      
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5650.03-01.06zb  
Wood Posts, Acacia wood poles d 

- 25-30 cm, height 130-150 cm  
Nos.  100      

5650.03-01.06zc  
Insulators, screw for wooden 

posts   
Nos.  400      

5650.03-01.06zd  

Testers, to measure the voltage of 

the current passing through the 

wire of the electric fence  
Nos.  1      

5650.03-01.06ze  Metal grounding rods  Nos.  3      

5650.03-01.06zf  
Cable for connecting the fence and 

the charger with clamps  
Nos.  2      

 

  
5650.03-01.06zg  High Voltage Cables   

 
Meters  20      

5650.03-01.06zh  Direction/Warning signs  
 

Nos.  15      

   Sum Material  Price              

   Freight Charges - Lumpsum              

  

Total LOT 1 for Naniani N2b (Sum Material Price + Freight Charges)  

   

 

   

4  Sno N3a  

5650.03-01.01  Barbed Wire   Meters  13 820       

5650.03-01.02  

Line Wire for consolidation of  

Horizontal Barbed Wire Lines with  
Diagonal Barbed Wire Lines  

 

Meters  530       

5650.03-01.03  Fence  Poles   Nos.  1 120       

5650.03-01.04  Gates   Nos.  6       
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5650.03-01.05v  
Materials for Fixing the Poles 

(Cement)  
 

Kg  7.00       

5650.03-01.05w  
Materials for Fixing the Poles 

(Sand)  
 

Cubic Meters  0.25       

5650.03-01.06x  Energisers   
 

Sets  1      

5650.03-01.06y  Wire (23,000m per plot(  
 

Meters  30 000      

5650.03-01.06z  
Fence  Poles (fiber or plastic Min. 

Height 110 cm)  
 

Nos.  3 000      

5650.03-01.06za  

Gate sets (including handle - 6 

pcs., insulator - 6 pcs., spring 5m - 

3 pcs)  

 
Sets  5      

5650.03-01.06zb  
Wood Posts, Acacia wood poles d 

- 25-30 cm, height 130-150 cm  
 

Nos.  100      

 

  
5650.03-01.06zc  

Insulators, screw for wooden 

posts   
Nos.  400      

5650.03-01.06zd  

Testers, to measure the voltage of 

the current passing through the 

wire of the electric fence  
Nos.  1      

5650.03-01.06ze  Metal grounding rods  Nos.  3      

5650.03-01.06zf  
Cable for connecting the fence and 

the charger with clamps  
Nos.  2      

5650.03-01.06zg  High Voltage Cables   Meters  20      

5650.03-01.06zh  Direction/Warning signs  Nos.  15      

   Sum Material  Price             

   Freight Charges - Lumpsum             
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Total LOT 1 for Sno N3a (Sum Material Price + Freight Charges)    

  

  

  

  

  

  

5  

  

  

  

   
  

Sno N3b  

5650.03-01.01  Barbed Wire  Meters  27 800       

5650.03-01.02  

Line Wire for consolidation of  

Horizontal Barbed Wire Lines with  

Diagonal Barbed Wire Lines  

Meters  1 110       

5650.03-01.03  Fence  Poles  Nos.  2 230       

5650.03-01.04  Gates  Nos.  4       

5650.03-01.05v  
Materials for Fixing the Poles 

(Cement)  
Kg  14       

5650.03-01.05w  
Materials for Fixing the Poles 

(Sand)  
Cubic Meters  0.25       

5650.03-01.06x  Energisers   Sets  1      

5650.03-01.06y  Wire (23,000m per plot(  Meters  30 000      

 

  
5650.03-01.06z  

Fence  Poles (fiber or plastic Min. 

Height 110 cm)  Nos.  3 000      

5650.03-01.06za  

Gate sets (including handle - 6 

pcs., insulator - 6 pcs., spring 5m - 

3 pcs)  

Sets  5      

5650.03-01.06zb  
Wood Posts, Acacia wood poles d 

- 25-30 cm, height 130-150 cm  
Nos.  100      

5650.03-01.06zc  
Insulators, screw for wooden 

posts   
Nos.  400      

5650.03-01.06zd  
Testers, to measure the voltage of 

the current passing through the 

wire of the electric fence  

Nos.  1      
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5650.03-01.06ze  Metal grounding rods  Nos.  3      

5650.03-01.06zf  
Cable for connecting the fence and 

the charger with clamps  
Nos.  2      

5650.03-01.06zg  High Voltage Cables   Meters  20      

5650.03-01.06zh  Direction/Warning signs  Nos.  15      

   Sum Material  Price             

   Freight Charges - Lumpsum              

Total LOT 1 for Sno N3b (Sum Material Price + Freight Charges)     

   
All Pasture Pilot 

Sites  

5650.03-01.01  Barbed Wire  Meters  150 420       

5650.03-01.02  

Line Wire for consolidation of 

Horizontal Barbed Wire Lines 

with Diagonal Barbed Wire 

Lines  

Meters  5 790       

5650.03-01.03  Fence  Poles  Nos.  11 150       

 

  
5650.03-01.04  Gates  Nos.  43       

5650.03-01.05v  
Materials for Fixing the Poles 

(Cement)  
Kg  72       

5650.03-01.05w  
Materials for Fixing the Poles 

(Sand)  
Cubic Meters  1.5       

5650.03-01.06x  Energisers   Sets  5      



Page 127  

  

5650.03-01.06y  Wire (23,000m per plot(  Meters  150 000      

5650.03-01.06z  
Fence  Poles (fiber or plastic Min. 

Height 110 cm)  
Nos.  15 000      

5650.03-01.06za  

Gate sets (including handle - 6 

pcs., insulator - 6 pcs., spring 

5m - 3 pcs)  
Sets  25      

5650.03-01.06zb  
Wood Posts, Acacia wood poles d 

- 25-30 cm, height 130-150 cm  Nos.  500      

5650.03-01.06zc  
Insulators, screw for wooden 

posts   
Nos.  2 000      

5650.03-01.06zd  
Testers, to measure the voltage 

of the current passing through 

the wire of the electric fence  

Nos.  5      

5650.03-01.06ze  Metal grounding rods  Nos.  15      

5650.03-01.06zf  
Cable for connecting the fence 

and the charger with clamps  
Nos.  10      

 

  
5650.03-01.06zg  High Voltage Cables   Meters  100      

5650.03-01.06zh  Direction/Warning signs  Nos.  75      

   Sum Material  Price             
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   Freight Charges - Lumpsum             

Total for All Sites LOT 1 (Sum Material Prices + Freight Charges)  
  

  

TOTAL LOT 1 [=Total for All Sites LOT 1 (Sum Material Prices + Freight Charges)]      

Discount (if any)      

OVERAL PRICE LOT 1 [TOTAL LOT 1 + Discount (if any)]      

                

n/n   
LOT 2  

 

1  Ganakhleba N1  5650.03-01.07  Installation of Fence Lumpsum  

11,451 meters  

of  estimated Fence 

Length   
      

  

2  Naniani N2a  5650.03-01.07  Installation of Fence Lumpsum  
6,829 meters  of  

estimated Fence 

Length   
      

  

3  Naniani N2b  5650.03-01.07  Installation of Fence Lumpsum  
2,577 meters  of  

estimated Fence 

Length   
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4  Sno N3a  5650.03-01.07  Installation of Fence Lumpsum  
2,622 meters  of  

estimated Fence 

Length   
      

  

5  Sno N3b  5650.03-01.07  Installation of Fence Lumpsum  

5,714  meters  of  

estimated Fence 

Length   
      

  

  Total estimated Fence Length  
29,193 meters  

  
      

1  Ganakhleba N1  5650.03-01.08  
Installation of Electric Fence  

Lumpsum  

30,000 meters  of  
estimated Electric  

Fence Length   
        

2  Naniani N2a  5650.03-01.08  
Installation of Electric Fence  

Lumpsum  

30,000 meters  of  
estimated Electric  

Fence Length   
        

3  Naniani N2b  5650.03-01.08  
Installation of Electric Fence  

Lumpsum  

30,000 meters  of  
estimated Electric  

Fence Length   
        

4  Sno N3a  5650.03-01.08  
Installation of Electric Fence  

Lumpsum  

30,000 meters  of  
estimated Electric  

Fence Length   
        

5  Sno N3b  5650.03-01.08  
Installation of Electric Fence  

Lumpsum  

30,000 meters  of  
estimated Electric  

Fence Length   
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Total estimated ElectricFence Length  150,000 meters  

         

TOTAL LOT 2  
  

Discount (if any)     

OVERAL PRICE LOT 2 [TOTAL LOT 2 + Discount (if any)]    

                

OVERAL PRICE FOR LOT 1 and LOT 2 [OVERAL PRICE LOT 1 + OVERAL PRICE LOT 2]  
  

  

Name and first name: <[…………………………………………………………………>  

Duly authorised to sign this tender on behalf of: <…………………………………………………………………………………… …>  

  

Place and date: <…………………………………………………………….………….>]  

  

Stamp of the firm/company  
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C.   FARTHER INFORMATION   
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C .   ADMINISTRATIVE COMPLIANCE GRID OF THE CONTRACTING ORGANIZATION (REC Caucasus)  
     

Contract title :  Supply and Installation of Fencing Materials  
  

Publication reference :  
027RECC/G/FAO-[BL-5650-03]- 
No.01-2022  

  

Tender 

envelope 

number   

Name of Tenderer  Is tenderer  
(consortium) 

nationality1 eligible?  

(Y/N)  

Is  
documentation 

complete?  

(Y/N)  

Is  
language 

as  
required?   

(Y/N)  

Is tender 
submission 

form  
complete?  

(Y/N)  

Is tenderer's 
declaration signed  
(by all consortium 

members if a  
consortium)?  
(Yes/No/ Not  

Applicable)  

Other 
administrative 

requirements 

of the tender 

dossier?  

(Yes/No/Not 

applicable)  

Overall 

decision?  

(Accept / 

Reject)  

1                  

2                  

3                  

  

Chairperson's name    

Chairperson's signature    

Date    

  

C.    EVALUATION GRID OF THE CONTRACTING ORGANIZATION (REC Caucasus)   

 
1 If the tender is submitted by a consortium, the nationalities of all the consortium members will be eligible  
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Contract title :  Supply and Installation of Fencing Materials  
Publication reference :  

027RECC/G/FAO-[BL-5650-03]- 
No.01-2022  

  

 

Name of Tenderer  Rules of 

origin  

respected?  

(Y/N)  

  
 

 

 

Subcontracting 

statement in  

accordance with 

art 6 of the  

General 
Conditions?  

(Y/N)  

Other technical  

requirements 

in tender  

dossier?  

(Yes/No/Not 

applicable)  

 

Notes:  

1                        

2                        

3                        

  

Evaluator's name & signature    

Evaluator's name & signature    

Evaluator's name & signature    

Date    

  
1 The selection criteria, in the previous section of this form, have to be met before the technical requirements are assessed.   

  



Page 134  

  

  
  

D.  TENDER FORM FOR A SUPPLY       

CONTRACT    

  
Publication reference:   027RECC/G/FAO-[BL-5650-03]-No.01-2022  

  

Title of contract:  Supply and Installation  of  Fencing  Material in Georgia  

  

<Place and date>  

  

A: Contracting Organization : REC Caucasus, Badri Shoshitaishvili Str. 13, 0179 Tbilisi, 

Georgia   

 

  

  Name(s) of tenderer(s)  Nationality  

Leader      

Member       
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One 

signed 

form 

must be 

supplied 

(for each lot, if the tender procedure is divided into lots or for both lots togather), together with the 

number of copies specified in the Instruction to Tenderers. The form must include a signed 

declaration using the annexed format from each legal entity making the application. Any additional 

documentation (brochure, letter, etc) sent with the form will not be taken into consideration. 

Applications being submitted by a consortium (ie, either a permanent, legally-established grouping 

or a grouping which has been constituted informally for a specific tender procedure) must follow the 

instructions applicable to the consortium leader and its members. The attachments to this submission 

form (i.e. declarations, statements, proofs) may be in original or copy. If copies are submitted, the 

originals must be dispatched to the Contracting Organization upon request. For economical and 

ecological reasons, we strongly recommend that you submit your files on paper-based materials (no 

plastic folder or divider). We also suggest you use double-sided print-outs as much as possible.  

An economic operator may, where appropriate and for a particular contract, rely on the capacities of 

other entities, regardless of the legal nature of the links which it has with them. It must in that case 

prove to the Contracting Organization that it will have at its disposal the resources necessary for 

performance of the contract, for example by producing an undertaking on the part of those entities to 

place those resources at its disposal. Such entities, for instance the parent company of the economic 

operator, must respect the same rules of eligibility and notably that of nationality, as the economic 

operator.  

1  SUBMITTED BY  

2  CONTACT PERSON (for this tender)  

Name    

Address    

Telephone    

Fax    

E-mail    

  

3        ECONOMIC AND FINANCIAL CAPACITY  

  

Please complete the following table of financial data based on your annual accounts and your latest 

projections. If annual accounts are not yet available for this year or last year, please provide your 

latest estimates, clearly identifying estimated figures in italics. Figures in all columns must be on the 

same basis to allow a direct, year-on-year comparison to be made (or, if the basis has changed, an 

explanation of the change must be provided as a footnote to the table). Any clarification or 

explanation which is judged necessary may also be provided.  

  

Etc …       
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Financial data  2 years 

before 

last  

year  

(2019)  

  

  

  

GEL  

  

Year 

before  

last year  

  

(2020)  

  

  

  

GEL  

Last 

year  

  

  

(2021)  

  

  

  

GEL  

Average  

for 3  

years  

  

(2019- 

2020- 

2021)  

  

GEL  

  

This 

year  

  

  

(2022)  

  

  

  

GEL  

Annual turnover, excluding this 
contract  
  

  
  

          

4  STAFF RESOURCES  

Please provide the following personnel statistics for the current year and the two previous years.  

Average 

manpower  

Year before last  Last year  This year  

  Overall  Total for 

fields  

related 

to this 

contract   

Overall  Total for 

fields  

related 

to this 

contract   

Overall  Total for 

fields  

related 

to this 

contract   

Permanent staff               

Other staff               

Total              

Permanent staff as a 

proportion of total 
staff (%)  

  

%  %  %  %  %  %  

  



 

5  FIELDS OF SPECIALISATION  

Please use the table below whose objective is to indicate the relevant specialisms related to this contract of each legal entity making this tender, by using the names 

of these specialisms as the row headings and the name of the legal entity as the column headings. Show the relevant specialism(s) of each legal entity by placing a tick 

( ) in the box corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms]  

  

  Leader  Member 2  Member 3  Etc …  

Relevant specialism 1          

Relevant specialism 2          

Etc …          
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6  TENDERER'S DECLARATION(S)  

As part of their tender, each legal entity identified under point 1 of this form, including every 

consortium member, must submit a signed declaration using this format. The declaration 

may be in original or in copy. If copies are submitted the originals must be dispatched to the 

Contracting Organization upon request.   

  

In response to your letter of invitation to tender for the above contract, we, 

the undersigned, hereby declare that:  

  

1 We have examined and accept in full the content of the dossier for invitation to tender No.  

027RECC/G/FAO-[BL-5650-03]-No.01-2022. We hereby accept its provisions in their entirety, without 

reservation or restriction.  

  

2 We offer to deliver, in accordance with the terms of the tender dossier and the conditions and time 

limits laid down, without reserve or restriction:  

  

      Lot 1 – Supply of Fencing Material  

      Lot 2 – Installation of Fencing Materials  

  

3 The price of our tender with VAT is:  

  

Lot No 1:   

Lot No 2:   

  

4 We will grant a discount of   …. %.  

  

5 This tender is valid for a period of 90 days from the final date for submission of tenders.  

  

6 If our tender is accepted, we undertake to provide a performance guarantee as required by Article 

11 of the Special Conditions. Not applicable.  

  

7 Our firm/company [and our subcontractors] has/have the following nationality: Resident of 

Georgia  

  

8 We are making this tender in our own right [if consortium: as member in the consortium led by < 

name of the leader / ourselves >]. We confirm that we are not tendering for the same contract in 

any other form. [We confirm, as a member in the consortium, that all members are jointly and 

severally liable by law for the execution of the contract, that the lead member is authorised to bind, 

and receive instructions for and on behalf of, each member, that the execution of the contract, 

including payments, is the responsibility of the lead member, and that all members in the joint 

venture/consortium are bound to remain in the joint venture/consortium for the entire period of the 

contract's execution].  

  

9 We are not in any of the situations excluding us from participating in contracts which are listed 

section 2.3.3 of the Practical Guide to contract procedure for EU external actions. In the event that 

our tender is successful, we undertake, if required, to provide the proof usual under the law of the 

country in which we are established that we do not fall into these exclusion situations. The date on 

…. 

…. 
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the evidence or documents provided will be no earlier than 1 year before the date of submission of 

the tender and, in addition, we will provide a statement that our situation has not altered in the 

period which has elapsed since the evidence in question was drawn up.  

  

We also undertake, if required, to provide evidence of the financial and economic standing and 

the technical and professional capacity according to the selection criteria for this call for tender 

specified in the procurement notice, point 16 and other. documentary proofs required  

  

We also understand that if we fail to provide the proof/evidence required, within 15 calendar days 

after receiving the notification of award, or if the information provided is proved false, the award 

may be considered null and void.  

  

10 We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in 

particular, have no conflict of interests or any equivalent relation in that respect with other 

tenderers or other parties in the tender procedure at the time of the submission of this application.  

   

11 We will inform the Contracting Organization immediately if there is any change in the above 

circumstances at any stage during the implementation of the tasks. We also fully recognise and 

accept that any inaccurate or incomplete information deliberately provided in this application may 

result in our exclusion from this contract.  

  

12 We note that the Contracting Organization is not bound to proceed with this invitation to tender 

and that it reserves the right to award only part of the contract. It will incur no liability towards us 

should it do so.  

  

13 We fully recognise and accept that we may be excluded from tender procedures and contract. 

Furthermore, we acknowledge that, should we made false declarations, committed substantial 

errors, irregularities or fraud.  

  

14 We are aware that our personal data may be transferred to the Contracting Organization’s internal 

audit services for the purposes of this tender/contract.   

  

  

Yours faithfully  

Name and first name: <[…………………………………………………………………>  

Duly authorised to sign this tender on behalf of:  

<…………………………………………………………………………………… …>  

Place and date: <…………………………………………………………….………….>]  

Stamp of the firm/company:  

This tender includes the following annexes:  
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ANNEX V - FORMS   
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Business Registration Extract on entity (or entities if consortium) from the Registry of 

Entrepreneurs and Non-entrepreneurial (Non-commercial) Legal Entities – updated within the 

period of November, 2022 – issued after announcement date of this call by the National Agency 

of Public Registry (NAPR).  

www.napr.gov.ge  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Certificate form from the Register of Debtors on  entity (or entities if consortium) – issued after 

announcement date of this call by the National Bureau of Enforcement (NBE).  

www.nbe.gov.ge  

  

  

  

  

  

  

  

  

  

  

  

  

https://psh.gov.ge/main/all_services/2
https://psh.gov.ge/main/all_services/2/105
https://psh.gov.ge/main/all_services/2/105
https://psh.gov.ge/main/all_services/2/105
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
https://psh.gov.ge/main/page/2/105#ac575
http://www.napr.gov.ge/
http://www.napr.gov.ge/
https://psh.gov.ge/main/all_services/2/105
https://psh.gov.ge/main/all_services/2/105
https://psh.gov.ge/main/all_services/2/105
http://www.nbe.gov.ge/
http://www.nbe.gov.ge/
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The details of the bank account issued by a tenderer’s service bank operating in Georgia into 

which payments should be made [Bank Details of Account in National Currency].  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Income and Expenditure Statements of the operation of the Tenderer for the past three (3) financial  

years – 2019-2020-2021 in National Currency - GEL [Statement about Account Turnover for 

2019-2020-2021 issued by a tenderer’s service bank (or banks) operating in Georgia].   
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A list of contracts completed in the past three (3) years [2019-2020-2021] must be provided at the 

time of tendering along with the references to the evidences of successful completion.  
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